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AUTEC Draft Solicitation Question and Answers

The following is a composite of the questions asked and answers provided at the draft
pre-solicitation briefing held 9-30-03, as well as responses to questions on the draft
solicitation received by e mail. The questions and answers were edited for brevity,
accuracy and reduce redundancies.

At the pre-solicitation briefing there were numerous questions regarding requirements for
a small business subcontracting plan, subcontracting percentages and the use of small
business subcontracting plan as an evaluation factor. The following statement addresses
the topic:

Offerors who are large businesses will have to submit subcontracting plans. The
plan will only address small business participation in the subcontracting opportunities
identified for work to be performed in the United States. Subcontracting plan
requirements are not applicable to work performed outside the United States. The small
business plan will not be an evaluation factor for award. Small business subcontracting
goals (as a percent of the work identified to be subcontracted in the United States) is
25%. The following are subsets of the small business goal: Small Disadvantaged (5%),
Woman Owned Small (5%), HUB Zone (3%), Service Disabled (1%), Veteran Owned,
best effort.

Q. Are both helicopters referenced in the DRFP currently operational?
A. Both will be operational by 1 Nov. 03.

Q. Does the Aviation Support company providing those services have to be a US
company, assuming it meets the FAA 133/135 requirements?

A. An offeror may have a foreign sub contractor or partner in a joint venture however, if
they have access to classified information they will have to meet the requirements of the
national industrial security program operation manual (DoD 5220.22m, section 2-309).
The manual can be accessed on-line at:
http://www.dtic.mil/whs/directives/corres/pdf/522022m_0195/cp2sec2.pdf

From an aviation stand point the support company must be AMC qualified. There also
could be test requirements requiring pilots to have clearances.

Q. If alternative proposals regarding the aircraft and helicopters are received, how will
the Government evaluate them? Will the same criteria as established in Section M (i.e.,
Technical, and corresponding merit outweighs Cost), or will a “dollar to dollar
comparison between bidders cost in this area be used?

A. The evaluation criteria will remain the same — technical capability is more important
than cost. Specific areas of offerors cost proposals will not undergo a dollar to dollar
comparison to corresponding sections of other offeror’s cost proposals.
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Q. This is in reference to Section L, paragraph II, Technical Approach, intro paragraph.
The introductory wording of this paragraph is the same as that appearing in paragraph I,
Management Approach. Should the word “management” appearing in the last line of this
paragraph be “technical” or “maintenance”, or “maintenance and operation”? Please
clarify.

A. The word should have been technical and the clause shall be revised accordingly.

Q. In reference to Section L, paragraph IV, Past Performance, sub-elements A and C.
Paragraph A calls for the prime to submit up to 10 past performance citations for current
service contracts, but does not further limit these citations to those other than service
contracts/subcontracts which meet non-specific relevance criteria. Does the Government
intend that the bidder (and through paragraph C, any subcontractors who meet the
subcontract dollar amount) submit service contract citations in general, even though they
may be of marginal direct relevance to AUTEC?

A. Yes.

Q. Recommend that the Government restrict these citations to submittals that are
relevant to AUTEC, where relevance is determined in terms of Government-specified
criteria. This would more closely align the citations with the relevance evaluation aspect
contained in paragraph (4) of Section M.

A. The recommendation is being considered.

Q. Does the Government intend to apply page limits to the Technical Proposal, and if so,
will these limits be released before the Final RFP (FRFP)?

A. Yes - Clause L36 SUBMISSION OF PROPOSALS - GENERAL
REQUIREMENTS(MAR 1999) will be included in the solicitation and it will specify a
page limit.

Q. This in reference to L40 d Cost Proposal: What are the “option” dollar amounts for?

A. Your attention is direct to Schedule B— there is a base requirement and an option
requirement — the option dollar amounts track to the option contract line items.

Q. This is in reference to PWS Paragraph 1.3: Are IT systems at AUTEC exempt from
NMCI?

A. Yes.
Q. Isthere any impact expected to SOW as a result of NMCI?

A. There is no impact to IT operations anticipated due to NMCI at this time.
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Q. This is in reference to PWS 1.1.2.5 & 1.1.2.9: There are a number of areas within the
SOW related to repair or replacement that reference a statement to the effect,
“....whichever the government deems to be most cost effective.” Does this mean that all
repair or replacement decisions are made my NUWC? Is there a formal or established
approval process?

A. This section will be rewritten to read: “... whichever is deemed to be most cost
effective.”

Q. This is in reference to paragraph 1.34X, LE, Technical Proposal Complex Item. The
customer emphasizes process improvement throughout the RFP. How receptive would
the customer be to a company being ISO certified?

A. 1ISO certification is not a minimum requirement of the specification. Vendors have to
decide what mix of technical capabilities and their associated costs constitutes their best
proposal.

Q. Could the company charge to the ODCs to maintain ISO certification while
supporting the contract?

A. In order for a vendor to receive a cost reimbursement contract, the vendor must have
a DCAA approved accounting system and must charge TAW its approved system. It
would be highly unlikely that an accounting system would allow an expense that benefits
an entire company to be directly charged off against a specific contract.

Q. This is in reference to paragraph 1.3.2.18. Is the COMSEC Account a Navy managed-
account run by contractors or a NSA managed-account managed run by contractors?

A. Tt is a navy managed — contractor run, account.
Q. This is in reference to paragraph 3.6.2.14. Please provide types, models, year, and
mileage of Crash Fire and Security vehicles. This information will enable us to

determine life cycle and replacement costs.

A. Types, models, year, and mileage of Crash Fire and Security vehicles are:

71-02702 1985 Oshkosh P19 Crash truck 7514
71-02734 1987 Oshkosh P19 Crash truck 17650
73-02525 1978 Seagrave MB23098 Structural 6872
73-03115 1990 SimonEl 35580-90 Structural 9997
94-71961 2003 GMC Envoy Security 5878
94-71962 2003 GMC Envoy Security 8539
95-29475 1995 GMC P31442 Haz Mat Van 13914

2003 Ferrera/GMC Pumper/Tanker Structural (purchase in process — should be on-
island within 6 months)
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Q. This is in reference to paragraph 3.1.2.19. Can AUTEC support heavy vehicle
maintenance efforts or does heavy equipment maintenance have to be shipped to
mainland?

A. AUTEC performs maintenance locally and with vender support as required. The
level of maintenance for the various pieces of equipment is specified in the SOW.

Q. This is in reference to Full Spec, Section XXIII, Paragraph C(2)(d). What type of
radar/laser gun and breath analyzer does AUTEC use to implement the Motor Vehicle
Traffic Program?

A. Genesis Hand Held Radar gun, Model #GHS and a Draeger 7410 Breathalyzer
Evidential Breathe Tester.

Q. This is in reference to paragraph 3.6.2.2. Where is the firing range located for training
and maintaining semi-annual proficiency?

A. At Sites 1,4, and 7.

Q. This is in reference to Full Spec, Section XXIII, Paragraph C(2)(f). What type of
uniform (e.g., color, accouterments and accessories) does AUTEC require to present a
cohesive and professional security force?

A. The contractor is free to choose uniform as long as they are consistence with industry
standards for the type of work the personnel will be required to perform. As for
accessories, flashlight and radio for the WPB guards and for the guards on Andros, if so
certified, they will be issued handcuffs, pepper spray and a baton.

Q. This is in reference to Full Spec, Section XXIV, Paragraph C(30). What type of
uniform (e.g., color, accouterments and accessories) does AUTEC require to present a
cohesive and professional Crash Fire and EMT force?

A. The contractor is free to choose uniform as long as they are consistence with industry
standards for the type of work the personnel will be required to perform.

Q. This is in reference to 3.6.2.24 that states: “Prior to employment or assignment to the
Contractor’s guard force, the Contractor shall verify that personnel meet.... the minimum
physical qualifications cited in Appendix 3.6.” I could not find the minimum physical
qualifications referenced.

A. The standards will be added to appendix 3.6.

Q. Ifavailable, can you provide Attachment 3 and Appendix 3.6 as stipulated in
Paragraph 3.6.2.24?
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A. Attachment 3 was provided in Amendment 1 of the draft solicitation. The data
requested regarding the Guards is being added to Appendix 3.6.

Q. This is in reference to Full Spec, Section XXIV, Paragraph B. What does the fire
training area consist of?

A. The fire training area is comprised of a mobile home (structural search and rescue)
trainer.

Q. What will be the cutoff for questions against the final RFP?

A. The final solicitation will be closed to questions 10 calendar days prior to the date
established for the receipt of offers.

Q. This is in reference to paragraph 7 of Award Fee Plan: The RFP indicates the contract
will be CPAF with no base fee. The RFP further states that performance ratings of less
than 65% will result in no award fee. However the performance rating criteria indicates
that satisfactory performance is in the range of 50 to 79%. One could deduce that a
contractor could provide “satisfactory” performance yet receives no award fee. Suggest
the rating criteria be changed.

A. The satisfactory range will be revised to go from 66 to 79.

Q. This is in reference to paragraph 2.9.2.1 of the PWS. Is it the Government’s intention
that the contractor operates and has overall responsibility for the Standards and
Calibration Laboratory (Cal Lab)?

A. Yes.

Q. Reference to PWS paragraph 3.1.2.5. Is it possible for the Government to outline the
scope of potential asbestos hazards and associated PWS requirements?

A. OCD-(22.1)-02-02 provides information relative to the Asbestos Program.

Q. Will the contractor be required to assess potential asbestos hazards, or will the
Government identify all areas containing asbestos hazards?

A. All known asbestos containing material and their location are maintained in a data
base. The database is maintained and updated by the contractor. The contractor shall be
responsible to access potential asbestos hazards.

Q. Will the contractor be required to abate noted asbestos containing hazards?
A. Yes. Friable, if any is removed by vendor services. Non-friable asbestos in small

areas (3 feet by 3 feet) can be removed by the contractor, however, large removals will be
performed by vendor services. These are assessed on a case by case basis.
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Q. Are there any current asbestos hazard abatement actions that the contractor will be
required to assume or monitor as a result of this PWS?

A. Not at this time.

Q. This is in reference to PWS paragraph 3.2.2.11. Is it the Government’s intention that
the contractor act as a base/site/water primary emergency responder/crash
rescuer/MEDEVAC for the entire base/site/water areas of operation, or only within the
scope of contractor operations?

Similarly, is the contractor expected to act as the primary emergency responder/crash
rescuer/MEDEVAC, or will the contractor be responding in conjunction with other
base/site/water primary response personnel?

A. The contractor will be responsible for the entire base/site/water, primary emergency
responder/crash rescue. AUTEC paramedics will attend patients until the Medevac takes
place. Water rescue is assisted by AUTEC Air Operations Dept. , Marine Dept. and the
Coast Guard when appropriate. Additionally, AUTEC has no mutual aid from the
Bahamian community.

Q. This is in reference to PWS paragraph 3.4.2.4. Is it the Government’s intention that
the contractor utilizes the DRMO for disposal and/or turn-in of all subject wastes?

A. Tt is not the intention of the government to have the contractor use DRMO for the
disposal and/or turn in of all subject wastes. Hazardous Waste will be sent to DRMO for
proper disposal, however, solid waste is disposed through a Bahamian vendor to a landfill
in Nassau and recyclable materials (which is also considered solid waste) are sent to
Patrick AFB and a local vendor in the Port Canaveral area.

Q. This is in reference to the one week site visits to AUTEC. Does the one week include
both WBP and Andros Island?

A. Yes.

Q. While visiting Andros, will Site 2, 3, & 4 be accessible?

A. Yes

Q. During the time allotted per company, is it permissible to swap out individuals?

A. Yes

Q. When and where will the Bidder’s Library be established?

A. Tt will be a web based library and it will be established NLT the time the bid is issued.
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Q. This is in reference to Statement of Work, Information Technology. Does Sites 2, 3,
& 4 have access to the AUTEC Intranet?

A. Yes, via microwave I/W channels and via phone modem.

Q. This is in reference to Statement of Work, Underwater Targets 33. SOW Para
2.4.2 5 refers to the targets Logistic Information System (LIS). Is this a separate stand-
alone inventory control system or an integral part of the GOLD system?

A. Yes

Q. This is in reference to Statement of Work, Logistics and Appendix 3.4. SOW Para
3.4.2.5 requires providing Government with obligation and receipt data daily. Is this via
a paper or electronic (ADPE) product?

A. Software is used to provide obligation and receipt data. GOLD provides some data
through an automated interface, while food data needs to be entered manually.

Q. Does the GOLD system contain all NSNs, Part Numbered Items, for medical and
retail sales items used on the AUTEC Project? Will the GOLD database or printout of
the item records, including expendability/repairability coding, warranty data, sources or
supply and repair, and consumption data be available in the Bidders Library?

A. GOLD contains all data to maintain and replenish all the material in AUTEC’s
warehouses. This includes all items that are purchased either through federal supply
(NSN’s) as well as items obtained through open purchase (part numbers). GOLD
contains all the data necessary to produce MILSTRIP requisitions and identifies through
the COG code all repairable. GOLD also is used to track all AUTEC tagged property. For
these items warranty information is kept. Logistics data will be available in the bidders
library.

Q. SOW Para 3.4.2.18 requires a complete physical inventory be conducted upon
assumption of responsibility. Is this during the Phase-In period or afterwards?

A. This needs to be accomplished prior to April 1 2005 during the phase-in.

Q. Please clarify the degree of mail handling duties between SOW Paragraph 1.2.2.12
and SOW Paragraph 3.4.2.15.

A. Mail handling in Ch. 1 is relative to ASD Post Office support services in the Post
Office. Ch.3 refers to internal and external mail services required to process mail to the
individual departments on ASD and in WPB and the pick up and delivery services
required to process U.S. mail to/from the main WPB Post Office, the AUTEC air
terminal and the AUTEC WPB main office building.

Q. This is in reference to the Statement of Work, Base Services
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Clarification: Reference SOW Para 3.6.2.37. Please discuss the process for determining
the inventory and dollar value.

A. The incumbent contractor will take an inventory base on their purchase cost.

Q. This is in reference to Statement of Work, Base Services. Will copies of the annual
ARA budget and accounting reports described in SOW Paragraph 3.6.2.38 be available in
the Bidders Library?

A. Yes

Q. This is in reference to qualifications requirements for non-key personnel.. A
Bachelors degree appears to be mandatory for the majority of the positions. Will there be
any consideration for years of service/experience in lieu of a degree?.

A. The education/experience for key personnel are minimum requirements that must be
meet. Education/experience requirements for non-key personnel are recommendations
only — they are not requirements.

Q. Will there be a requirement for Orals?

A. No

Q. This is in reference to the final RFP. Is it possible to include a Microsoft Word
version of the final RFP for download?

A. No — the final RFP will be in PDF format.

Q. This is in reference to the Security DD254. The DD254 references several security
guides. Will these be made available with the RFP?

A. Yes

Q. Can we expect a Request for Final Proposal Submission (BAFQO)?

A. If award is not made on initial offer then discussions will be held with the offerors
determined to be in the competitive range. Negotiations will be conducted until all issues

have been resolved and then offerors will be required to submit final revisions.

Q. Does the customer intend to use one or more wage surveys in evaluating price
realism? If so, which surveys?

A. The government will utilize the Palmer and Cay pay and benefits study that was
performed in analyzing offers received in the area of wages and benefits to be provided to
non Bahamian employees on Andros Island.
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Q. What is the expected award date?

A. 12-15-04

Q. Isit possible for the government to purchase the fixed and rotary wing aircrafts and
the terminal/hangar and provide them as GFE/P? Can the government provide the

maintenance records on the fixed and rotary wing aircraft?

A. Yes, during the on-site visit. These records are located at the fixed wing and rotary
wing locations.

Q. On the inventory list provided does that include Marine, Aviation, and General
storage facilities systems?

A. The list includes all property that’s tagged, general storage facilities aren’t tagged. In
addition, we don’t tag material inventory, most aircraft parts and some medical inventory.

Q. Do you provide any support to the local community?

A. By the U. S. Bahamian agreement, we’re prohibited from interfering with the local
Bahamian economy. We do not provide power or water or other basic resources..
However, from time to time we may be asked through channels for special help For
example we had a fire truck that we were going to excess. The Bahamians needed a fire
truck and going through the chain of command, we were able to give them our fire truck.
So we try to be a good neighbors to the limit of the agreement that we have with the
Bahamians.

Q. On the helicopters, are they S61°s or are they H3’s?

They are S61N’s.

Are they standard category aircraft?

Yes

Who owns the aircraft?

The M&O contractor owns the aircraft.

N - N -

In the RFP you mention that the purchase for the undepreciated value or $1,
Whlchever is greater. How can we find out what the undepreciated value of the aircraft
is?

A. Clause L15, which was included in Amendment 2, provides the purchase price for the
aircraft, helicopters and airport facility as well as the estimated value of the existing retail
inventory.
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Q. Are parts of the ships supported by the Navy supply system?
A. Parts are supported by the Federal Supply system to the fullest extent possible.

Q. Does the contractor draw parts from the Navy supply system or support them
privately through open purchase?

A. Both, as appropriate.
Q. T'would like to go back to your sewage disposal and environmental issues.

A. Our sewage plant only processes the primary effluent from the base. It’s a very small
plant.

Q. In the area of the public works functions in the performance work statement, it’s
listed as applicable documents. Are those meant to be compliance documents or
reference documents? When you get into things like NAVFAC 01227 P300, is it the
intent to just basically have those as reference documents where it’s a performance based
contract that the actual quality of the services being provided and those documents are
not in fact compliance documents?

A. We will scrub the current draft to make sure we haven’t inadvertently shown
guidance documents as applicable documents.

Q. What percentage of materials come by sea, what percentage come by air?
A. Comparatively little comes by air. The sea part is hundreds of tons per month.

Q. Your maritime lines of communication are mainly from where then? Your export
points?

A. We have a weekly contract with the barge service between Port Canaveral and ASD.
We do have one airplane cargo run a week that’s built into our airplane schedule. But our
planes are small and they’re configured for passengers.

Q. Could you talk a little bit about the data systems that you use in the logistics areas
today.

A. We are using Spirent’s GOLD, Version 6.8.9, as the primary Logistics software in
support of the Supply Department. This software interfaces with the new PeopleSoft
ERP software in West Palm Beach for Purchasing. The database for both of these
products is Oracle Version 9.2.0.3

Q. An earlier speaker talked about an investment programs in the financial area. I’m just
curious what major facilities investments and things are planned?
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A. Right now we have a BEQ MILCON coming. In the Contractor housing area, we
have SEABEES building about 10 new units per year The Fleet is helping us pave some
of our roads. Also, we invest in software such as People Soft.

Q. Who owns the ships and boats?
A. The ships and boats are owned by the Government.

Q. There might be a move out of West Palm. Anyone care to speculate which direction
Homestead, Patrick, Canaveral?

A. Ican tell you specifically what we’re doing with GSA. We currently reside in the
central business district of West Palm Beach. There is an executive order that says we
cannot leave the central business district without the permission of the local city. The
local city has assigned their planning commissioner to decide whether or not we can go
somewhere else other than the central business district of West Palm Beach. We are not
going to be out of West Palm Beach for the GSA contract that we’re currently looking at.
And that contact is a 15 year contract with the first 10 years fixed.

Q. Have you seen an increase overall in the Bahamian workforce through the years and
is the Navy pushing for an increase further in the future years out?

A. The size of the Bahamian workforce has been increasing over the past several years.
The Navy is neither encouraging nor discouraging the increased employment of
Bahamian nationals.

Q. Youtalked about the CBs building more housing after 10 units a year. Is there
currently adequate housing for the government and contractor employees that need it?

A. Housing is available for government and contractor employees. The quality of
housing varies from adequate to marginal. We are making efforts to improve the overall
housing situation.

Q. How would you describe the current interface between government and contractor
responsibilities for environment and safety?

A. The environmental and safety areas are inspected regularly by external evaluations
and we do well.

Q. For contingencies like hurricanes, are we responsible for getting our people off or is
there some kind of joint agreement with the Navy for evacuations?

A. Yes, we have an arrangement with the Navy. The OIC coordinates the evacuation of
the island. It is his responsibility to manage the safety and security of everybody on the
island including government, military, and contractor. There is a joint committee made
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up of representatives from the Military, NUWC, and the contractor that coordinates the
evacuation plan based on the hurricane condition. There are set responsibilities for each

group.

Q. Can you provide some kind of work load factors for the K through 12 like page
breakdown of the last 3 years and can you can estimate teachers and ages required?

A. The PWS requirement is to cover K-8 for a nominal 100 students. The following is
provided as an example but not as over riding guidance: Average per grade starting with
K ending with 8™ 5,2, 5, 3,2, 2, 3, 2, and 6.

Q. Bahamian work permits can be rather time consuming. Are there any provisions to
deal with that fact?

A. The contractor’s employees are not required to obtain Bahamian work permits.

Q. I'don’t want to sound redundant here but it’s my understanding the contractor is
required to purchase these aircraft, maintain and operate the aircraft. But my
understanding is that you’re buying parts for these aircraft.

A. Yes. The contractor makes the capital investment in the aircraft only. The
government pays to sustain the aircraft and pays to amortize the contractor’s capital
investment. The government is open to alternative proposals that could obviate this
arrangement.

Q. It is my understanding that one of these aircrafts was out of service for almost a year.
How did that impact operations? And, second, whose decision was it to keep it out of
service: the contractor’s or the government’s?

A. The government decided to take one helicopter out of service and that was a financial
decision at the time. We’ve always had two fixed wing aircraft and they’ve been in
service full time. The helicopter was taken out of service for approximately 18 months.
There was some impact in terms of the meeting customer commitments. This was a direct
attempt by the government to control cost. The current PWS opens other options to
consideration by the bidders.

Q. Have you got the cost per flight hour and the maintenance costs for all that aircraft so
we can propose an alternate option?

A. We have a maintenance cost and will make it available. We haven’t done a cost per
flight hour. Based on FYO3 costs and usage of the helos, it cost AUTEC a little over $7K
per flight hour. The fixed wing aircraft are a little over $1.8K per flight hour.

Q. Has there ever been a time when both helicopters operate or is it normally just one
flying and one on stand by as far as hiring crews?
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A. We only fly one helicopter at a time.

Q. My question is to do with the closure of AFTWF. Can you expand upon what the
impact is going to be at least now on the AUTEC infrastructure?

A. From the infrastructure side of it we have some issues with transient housing and of
course the helicopter has to be continuously available. In other words if one helicopter
doesn’t work we need to have another helicopter available, we just can’t wait 3 weeks to
have it fixed. Now we have to have 2 helicopters ready all the time. Housing is always
an issue.
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During the pre-solicitation briefing, a Power Point slide was presented by the Contracting
Officer outlining a proposed, three phased source selection process. The slide is part of
the Contracting Officer’s presentation package provided in Amendment 4 of the draft
solicitation. In general, Industry clearly pointed out several weaknesses in the proposed
phased source selection process. As a result, the proposed processed has been revised to
reduce the phases from three to two, expand the data to be evaluated in phase one and to

extend the time frames between phases.
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Q. Will there be any oral presentations as part of that phase process.
A. Oral presentations are not currently being considered as part of the phased process.

Q. Ithink I understood the sequence that you described on looking at costs first. It
seemed to me though that after looking at the sequence and listening to all that you said,
that sequence makes sense to me if costs were the highest rated evaluation factor. If
technical is far more highly rated than cost in this one, it seems like some how
something’s out of balance there.

A. The guidance that I have though is that in phase source selection process you must
take cost into consideration at every phase. Cost is the least important evaluation factor
but it has to be considered.

Q. Will you be able to iterate your costs you submitted in phase I but not in phase 2?
A. There will be only one cost proposal coming in.

Q. As the buyer and a seller of large programs myself, the issue I would have with this
process is that the sequence is out of phase with what most people do when they prepare
a large, complex proposal. We would naturally want to do things in the planning process
where we might do work breakdown structures and define the work and define our
technical and management approach to that work first, then we would schedule it, and
then after that we would cost it. Even though this is cost plus award fee and cost plus
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incentive fee (and not fixed price where that sequence I just described to you would be
something you would not be able to deviate from the phased approach), you might want
to take that into consideration. The way it’s laid out here is almost in reverse of how
most offerers would prepare a proposal. So, not only is it a question of evaluation
factors, waiting for this particular sequence tends to give emphasis to low level factors in
the total evaluation first rather than the technical factors.

A. Thank you, I think that was very well put. The one sticking point we may have here
is the fact that, by regulation, we have to evaluate cost in every phase. And if we have to
evaluate costs it sounds like the consensus is you have to know everything before you
know costs. If you have to evaluate costs, you might as well just end it right there.

I see some people shaking their heads when I said the cost has to be considered during
each phase. That is the result of a GAO decision on a protest. The reason why the
protest was won was the fact that they did not consider cost during each one of phases of
evaluation.

Q. Do you not have basically two pots of money to run AUTEC?
A. We do have two types of income one is congressional and one is from our customers.

Q. For expenditures, you have the contract dollars and then you have other government
dollars for instance for parts for the aircraft.

A. Right. There are those expenses that are contractor responsibility and those expenses
that are government responsibility.

Q. My question is that if part of the innovation or thinking out of the box saves you, the
government, dollars, then all that is going to do is show an increase on the contract
dollars and may get the offeror eliminated when in fact they could be saving you money
on the government side. Do you understand the question?

A. Yes, and that would be presumably explained in talking about innovations?

Q. Yesit’s my innovation or what not may increase the cost of the contract but may
decrease the other pot of money i.e. the government dollars to a larger percentage or
whatever if that innovation can save in total.

A. Absolutely. So I think we’re pretty much in agreement now that what we’re not
going to do is go the way the phases are currently in order so we can take into account
those kinds of things up front. (Note: management approach, which includes innovations
and efficiencies, has been added to phase I of the phased source selection process to
address this concern).

Q. For the unawarded fee if there is an unawarded fee, will that go back in the pool for
the next fee period?
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A. No.

Q. You didn’t address Bahamian labor costs at all. Is there a source that you can
recommend?

A. That’s a very good point. I’'m going to research and find out what can we do to
provide you information. I know in our AUTEC informational site we put down the
latest Bahamian labor laws which required maternity leave and vacation time but that
doesn’t direct hourly rates and pay. I will do whatever I can to get information into the
solicitation showing what the at least what the legal minimum requirements in the
Bahamas are for labor.

Q. Inoticed in your slide that you are saying the service contract doesn’t apply but in the
3™ bullet your P&B is referencing non Bahamian labor on Andros Island. Are you saying
the service contract doesn’t apply to the employees that are going to be cost?

A. Correct.

Q. Without the service contract act how about residuals such as leave etc , is all that
stuff going to be banked, is that stuff just going to cease and they’re going to go back to a
zero level.

A. Twould think that’s going to be up to each individual company. We don’t know what
your arrangements are going to be. If you elect to try to solicit incumbent personnel or
you may bring in your own people. What arrangements you make will be up to each
individual company.

Q. Are you going to entertain offers from joint ventures.
A. Yes.

Q. When you have a situation where you have a combination of offers some from large
formal companies that have a long history with DCAA and their subcontractors on the
one hand and joint ventures that been established for the purpose of bidding this
particular business opportunity on the other hand where the joint venture does not have a
history of costs with DCAA. How are you going to address that in your cost realism
analysis?

A. The burden is going to be on the offeror to present a proposal that can be accepted as
being realistic (e.g., escalation, direct labor rates or overhead rates, etc.).

Q. Will you have material in the solicitation package that covers how you’re going to
conduct this cost realism analysis?

A. Cost realism analysis is performed on every cost reimbursement contract. And on
fixed price contracts that are sole source. There’s nothing unusual about a cost realism
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analysis. The government is not going to accept your costs just as proposed - costs will
be analyzed and evaluated for realism.

Q. Regarding corporate entities that have a history and therefore costs that can be
verified and validated with DCAA on the one hand versus entities that are created for the
purpose of bidding this AUTEC opportunity that do not have the history with the
verification on the other hand. Validation, the realism in their costs, is a different kind of
process.

A. Tbelieve there are methods to solve that problem but I don’t want to tell you how to
propose how to give me your offer.

Q. Just curious whether or not there’s going to be any information on how you’re going
to do the cost realism.

A. Since you raised the question, I would assume you’re not the only person who has
that question, so I’ll make it my point to get some information into the solicitation on
joint ventures where past cost performance is unavailable through DCAA. How, what
can we do to validate costs proposed. But again I just want to be careful. I don’t want to
tell you how to propose.

Q. On the site visit which is 1-12-04 through 1-16-04 it’s 5 days. I want to make a guess
there’s about 15 different companies in here. Are we all going to go over at the same
time.

A. If it turns out to be everyone in this audience plus more, we’re going to have to
obviously make some arrangements where we can break into groups. It really loses
effectiveness if we try to bring 100 people over at one time. The answer to that is we
would expect to do this in stages because we expect wide interest but we probably won’t
make that exact determination until we’re closer to the time and have a idea as to who’s
coming. There was a question asked if we intend to limit the number of people that are
visiting from any one company. However that’s just the number of people, it’s not the
actual individuals. So we are going to allow switch-out; for example, some parts of this
will be of interest to certain people and not others. It could be that for some days you’ll
want 3 particular people from your company there and other days you’ll want 3 different
people. So, we’ll allow you to switch those people out. We don’t have enough space to
accommodate large numbers of people.

Q. You said you’re accepting the idea about publishing the escalation rates. What about
the medical escalation, are you going to do the same for that, medical costs?

A. T will only provide one, overall, escalation rate.

Q. On the legacy systems are there any software propriety issues that we need to be
aware of?
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A. No, there are no propriety issues with the software.
Q. T'assumed that the small business plan will be part of the cost plan?

A. It’s a stand alone document but the dollars that are in the plan would be reflected in
the cost proposal. I was requested to and I’ll make part of the next proposal, we’ll get out
Dave Rego’s mailing address, his email address, and his telephone number and the same
thing for Joe Masterson, since Joe also acts as the deputy competition advocate.

Department of the Navy

Small Business Advocate, David Rego, Building 11
Naval Undersea Warfare Center Division, Newport
Code 00SB, Simonpietri Drive

Newport, RI 02841-1708

(401) 832-1766, E mail: regodj@npt.nuwc.navy.mil

Department of the Navy

Commercial Acquisition Department

ATTN: Joseph E. Masterson, Building 11

Naval Undersea Warfare Center Division, Newport

Code 59, Simonpietri Drive

Newport, RI 02841-1708

(401) 832-1585, E mail: mastersonje@npt.nuwc.navy.mil

Q. Regarding RFP sections H and I, the typical ones with special clauses and the other
clauses - will that be released with amendment IV or sometime in the near future?

A. Section I all the clauses and typically incorporated by reference. Yes, I’ll get out that
data but, in section H, the only thing we have is the cap on G&A.

Q. That would be the only clause in section H then?

A. No, but it’s the only unusual one, otherwise it’s just your regular section H clauses. In
the existing contract, in section H, there’s a partial cap on fringe benefits, and a partial
cap on labor, which will not be in the next contract.

Q. T'was also looking for the rest of the clauses that might be in section H just in case.

A. T will get them out.

Q. Can you share at all with us the rationale for removing the SCA for the CONUS
workforce?

A. It’s not that we removed it, we just didn’t include it. We reviewed the regulations and
SCA is not applicable to this procurement.
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Q. Have you looked at the format for the observation period; i.e., is there a schedule
we’ll be allowed to witness ongoing work, scheduling meetings, test team planning
meetings and things like that?

A. We will attempt to schedule the observation period to be as informative as possible to
all attendees.

Q. T'was looking for time frames so that some of the offerors may be able to get the right
people if we’re allowed switch out and things like that. Referencing the observation
period, it’s scheduled for January. I know that is when you’re going to come out with the
final RFP. You have provisions maybe for amendments should someone recognize
something there that there might be a critical question that might change your
procurement strategy?

A. Tdoubt if there’d be any question at stage which would change the procurement
strategy, but, yes, I expect that while the solicitation is out on the street, that additional
questions and answers will be provided. Going through this process with the draft and
pre-solicitation meeting should shake out the weak areas.

Q. This is in reference to Statement of Work, SOW Para 1.2 Business Operations. Will
AUTEC Schedule of Operations be available in the Bidders Library?

A. The AUTEC Schedule of Operations is an extract report from the WorkRooster
database and therefore is only a snapshot in time of a very dynamic range schedule. That
said, representative copies for specific time periods could be provided to the library.

Q. This is in reference to Statement of Work, Information Technology. Does Sites 2, 3,
& 4 have access to the AUTEC Intranet?

A. Yes, AUTEC Net is at all three, manned downrange sites.

Q. This is in reference to the Statement of Work, Underwater Targets. SOW Para 2.4.2.5
refers to the targets Logistic Information System (LIS). Is this a separate stand-alone
inventory control system or an integral part of the GOLD system?

A. LIS is a separate, stand-alone system and not in any way connected to the GOLD
system.

.Q. How is Fleet Operational Readiness assessed now?

A. Fleet Operational Readiness is assessed by various methods and testing scenarios.
Various vessels/weapon systems are assessed on AUTEC’s 3-dimentional underwater
tracking range for their ability to locate submerged submarines or MK-30 Mobile
Targets/EMATTS while performing wartime maneuvers. Mine Hunters are assessed on
there ability to locate mine shapes planted in known locations. Individual vessels have

Attachment #15
Page 18



accuracy/performance of tracking, navigation, and weapons systems assessed on
AUTEC’s NATO FORACS Range. See also SOW Chapters 2.1 and 2.3.

Q. How is AUTEC expected to change as result of AFWTF closure? What is required or
desired?

A. Workload changes resulting from COMLANTFLT’s Training Resource Strategy and
the closure of AFWTF are included in the SOW, Workload Factors.

Q. What is the requirement to support air operations in the future? Most of AUTEC’s
activity is clearly underwater system, but some are airborne such as the MLST3.

A. Although most of AUTEC’s activity is underwater systems, many aircraft conduct in-
water testing. AUTEC sees no reduction in the current work load in supporting fixed and
rotary wing TORPEX events. In addition, there are additional aircraft programs on the
horizon such as Multi-Mission Maritime Aircraft (MMA) and MH60S helicopter that
plan on using AUTEC for their developmental and operational evaluation. Also,
AUTEC’s workload for electronic warfare testing is anticipated to increase. The UK will
use EW much more frequently and the Merlin community expressed an interest in using
the Berry’s once we connect the array to shore. Other than that, the NIMROD
replacement testing will start in Spring FY 06.

Q. Para 2.1.3.6 refers to Primary Test Types. Is there a list of Secondary Test Types?

A. There is no specific list for secondary test types. Para 2.1.3.6 provides a list of tests
that AUTEC has supported several times and anticipates to support in the future.
However, the list provided in 2.1.3.6 is not an inclusive list of tests conducted at
AUTEC. There will be many unique tests with unique test requirements that AUTEC
will be requested to support.

Q. Will a forecast program of range usage be made available in the Bidder’s library?

A. See questions 5 above. AUTEC receives the majority of schedule inputs following
Type Commander and COMLANTFLT scheduling conferences held during the first
month of the fiscal quarter and covers following quarter. Once received these scheduled
inputs are entered in the WorkRooster scheduling database. Additional requests, or
changes, are routinely received throughout the quarter.

Q. Section 2.1 states that emergent test operations may be added to the schedule with
less than four weeks notice. How often historically have emergent test operations been
scheduled with less than four weeks notice? Is there a “minimum” time period for which
test operations would not be scheduled?
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A. Requests to add, or reschedule test events, with less than a four-week notice occurs
frequently. There is no minimum time period or cut-off dates that prevents test events
from being added to the schedule. Each short notice request is reviewed on a case by
case basis to ensure the request is commiserate with already issued Range Safety
directives and can be accomplished with available staffing and resources.

Q. Given that this is in the Bahamas in the event that a vendor wanted to source select
items say produce, locally will there be a buy American provision in section H or is the
contractor permitted to source locally?

A. Contractor is permitted to source locally.
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ANNEX

1. The sites which are made available by the Government of The Bahamas to
the United States are described below and identified, but not definitively, on the
maps attached hereto and referenced herein. When sites are depicted on more
than one map of different scales, the identification of the map with the largest
scale shall be controlling. More precise identification and exact boundaries, if
required will be subsequently agreed upon by the appropriate authorities of the
two Governments.

2. The sites are described generally as follows:

(@) Atlantic Undersea Test and Evaluation Center (AUTEC)
comprising 488.84 acres on Andros island and adjacent cays, 31.077 acres
on Eleuthera Island, 14.47 on Great Stirrup Island, 1163.9 square miles of
seabed adjacent to Andros Island, and associated archipelagic waters. The
sites are depicted in attachments 1 and 1-A through 1-J. The scabed areas
are bounded by the following geographic points:

24 45.6'N mn 49.4'W
24 50.7'N T 43w
24 S1LI'N n ¥ w
23 ST'N 7 15 W
23 52N m 17 W
23 45'N 7 205 W
23 522N 77 308 wW

The Adantic Undersea Test and Evaluation Center is established for the
purpose of underwater research, testing and evaluation of anti-submarine
weapons, sonar tracking and communications.
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AGREED MINUTE

1. Recognizing the special status of the Government of the United
Kingdom of Great Britain and Northern Ireland, and with reference to Article
XTI of the Defense Facilities Agreement, the Governments of the United States
of America and of the Commonwealth of The Bahamas agree that the Armed
Forces of the United Kingdom shall enjoy rights of access to and use of the
Atlantic Undersea Test and Evaluation Center in The Bahamas for so long as the
United States enjoys the use of that facility and under such conditions as may be
agreed separately between the Governments of the United Kingdom and of the
United States of America.

2. For the purpose of using said facility, the personnel of the Armed
Forces of the United Kingdom (as well as their civilian component and such
authorized service or civilian organizations as may be designated by the United
Kingdom Service Authorities as necessary to provide for the needs of the Armed
Forces) and the vessels and aircraft of such Forces, or on charter to them and
for the time being in their service, shall have such rights of entry to and use of
the territory, waters and air space of The Bahamas as may be agreed separately
between the Governments of The Bahamas and of the United Kingdom.

FOR THE GOVERNMENT OF THE UNITED STATES OF AMERICA:

ri
A 7 s Coate

FOR THE GOVERNMENT OF THE COMMONWEALTH OF THE
BAHAMAS:

Pl ks, o
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IMPLEMENTING ARRANGEMENT BETWEEN
THE GOVERNMENT OF THE COMMONWEALTH OF THE BAHAMAS
AND THE GOVERNMENT OF THE UNITED STATES OF AMERICA
CONCERNING THE PROVISION OF SITES FOR
UNITED STATES DEFENSE PURPOSES

Pursuant to Articles Il and X!l of the Agreement between the Government
of the United States of America and the Govemment of the Commonweaith of
The Bahamas signed on April 5, 1984, concerning the provision of sites in the
Commonwealth of The Bahamas for United States defense purposes (hereinafter
referred to as the “Agreement”), this Implementing Arrangement, with an effective
date of January 28, 2000, is entered into by and between the Government of the
United States of America acting by and through its Department of the Navy and

the Government of the Commonwealth of The Bahamas.

2. The Govermnment of The Bahamas hereby makes availabie to the
Govemnment of the United States of America the sites described and identified,
but not definitively, in paragraph 2 of the annex to the Agreement, as amended
by the Exchange of Notes dated January 13 and February 22 1993, with their
attachments, together with all necessary rights of access, rights of way, and
easements. Thess sites are specifically identified on maps marked attachments
1 and 1a through 1.e. and 1} to the Exchange of Notes dated January 13 and
February 22, 1993. The sites identified in those notes as attachments 1f through
1i shall be retumed to the Govemment of the Commonwealth of The Bahamas
within 30 days of the entry into force of the Agreement herein described.

3 Use of the property shall be for the purposes of the Agreement.

4, This implementing Amangement enters into force on the date of its
signature and affirms the use and occupancy of the sites by the United States
from January 26, 1883 ( the effective date) for the purposes stated in and
pursuant to the provisions of this Arrangement.
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5. For the duration of this implementing Arrangement, and subject to the
annual appropriation of funds, the Govemnment to the United States shall provide
payments to the Government of The Bahamas at the rate of ten million two
hundred twenty-five thousand United States dollars ($10,225,000.00) per year;
and beginning as of January 26, 2001 at the rate of ten milllon two hundred
saventy five thousand United States dollars ($10,275,000.00) per year; and at
the rate of ten million eight hundred fifty thousand United Sates dolars
($10,850,000.00) per year; beginning as of January 26, 2002, and in subsequent

years through January 25, 2007.

6. The payments shall be made in equal amounts of two million five hundred
fifty-six thousand two hundred fifty United States doliars ($2,556,250.00), on the
first day of each of the four calendar quarters beginning January 28, 2000; and in
equal amounts of two million five hundred sixty eight thousand seven hundred
and fifty United States dollars ($US2,568,750.00) on the first day of each of the
calendar quarters beginning January 28, 2001; and in equal amounts to two
million seven hundred twelve thousand five hundred United States doliars
(2.712,500.00), on the first day of each calendar quarter thereafter. Thesesums
shall represent the charges agreed upon by our two governments in accordance
with Articls |1, paregraph 1, of the Agreement and shall be in consideration of all
rights and privileges granted the United States of America in connection with the

Agreement.

7. This implementing Arrangement shall be in force for an initial period of
seven (7) years from the effective date.

8. The Government of the United States shall have the option to renew this
implementing Ammangement for an additional five year period by giving the
Government of The Bahamas written notice to that effect prior to 26 July 2008.
All the terms of this Implementing Arrangement shall remain in force for the
subsequent five year period subject only to fixing the precise amount of
compensation, up to a maximum of eleven million fifty thousand United States
dollars ($11,050,000.00) annually. The Government of the United States shall
have the further option to renew this Implementing Armangement for subsequent
five year periods under the same terms subject only to fixing the precise amount
of the compensation, by giving written notice to the Government of the Bahamas
six months prior to the expiration of the impiementing Arrangement.
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9. In the event sither Government chooses to terminate the Agreement
herein described, it shall give written notice to the other Govemment of such
intention and the Agreement shall remain in force for one year from the date of
the written nots to that effect.

FOR THE GOVERNMENT OF THE COMMONWEALTH OF THE BAHAMAS:

cnourabls Janet G. Bostwick ate

Attorney-General
and Ministar of Foreign Affairs

FOR THE GOVERNMENT OF THE UNITED STATES OF AMERICA:

-MM_L_J&Q_M

Mr. Arthur Schechter
United States Ambassador
to the Commonweaith of The Bahamas
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Deleted by Implementing Arrangement Signed 10 March 2000
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Deleted by Implementing Arrangement Signed 10 March 2000
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Deleted by Implementing Arrangement Signed 10 March 2000
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Deleted by Implementing Arrangement Signed 10 March 2000
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'NEWPORT

Undersea Warfare Center Division A U T E C M I S S I O n

As an MRTFB facility and NUWC’s
largest single project

“...we provide Naval Warfare
Centers, the Fleet, and other
customers with accurate undersea,
surface, and in-air 3-dimensional
tracking data and other unique
Atlantic test facilities in support of
Research, Development, Testing and
Evaluation, and Fleet readiness
assessment and training.”
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Undersea Warfare Center Division L O C at I O n

Benefits
— Geographically isolated

> Little development / No encroachment / Low Traffic ‘ =
(High OPSEC) , Y

S : 3 | g s . = AUTEC Y SAHAMA ¢
» Acoustically benign . g . — HebQuARTERS | PIGUARD
Space for realistic maneuvering _ : ' >
Good weather year round i - ie mi‘;“gf:n“dwm‘m“&%?u\
Minimal transit time e ' N
CNO-approved Environmental Review

Allied Military Cooperation
» Trilateral Agreement (US/UK/GOBI)

ANDROS NGl
ISLAND "y

* Challenges T S
— No Local Infrastructure { L Vies
» Food » School
Fuel » Transportation
Housing » Utilities (electric/waste)
Medical » Water
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Operations

GOVERNMENT OWNED AND MANAGED
» PROGRAM MANAGEMENT LOCATED AT NUWCDIV NEWPORT, RI
» RANGE OPERATIONS MANAGEMENT LOCATED AT NUWCDET AUTEC,
WEST PALM BEACH, FL
> MINIMAL MANNING AS NEEDED TO PERFORM INHERENT GOVERNMENT
FUNCTIONS /DUTIES:
PLANNING; BUDGETING; FUNDS MANAGEMENT; CUSTOMER INTERFACE;
CONTRACTOR WORK DEFINITIONS AND PRIORITIZATION; CONTRACTOR
PERFORMANCE MONITORING

CONTRACTOR MAINTAINED AND OPERATED

» A SINGLE, REQUIREMENTS-TYPE, COST PLUS AWARD FEE CONTRACT.

» DAY-TO-DAY OPERATION AND MAINTENANCE OF TEST INSTRUMENTATION,
TEST SUPPORT ASSETS, INFRASTRUCTURE, AND BASE FACILITIES.

» RATIO OF CONTRACTOR TO GOVERNMENT PERSONNEL IS ~15:1.

FOLLOW-ON CONTRACT
» SINGLE, REQUIREMENTS-TYPE, CPAF /CPIF CONTRACT WITH AWARD-TERM
PROVISIONS.
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Bahamian Lease

“Agreement between the government of the United States and the
government of the Commonwealth of the Bahamas concerning
United States’ defense facilities in the Commonwealth of the
SEUEINER

Negotiated by the Department of State, effective 28 January 1983

Provides for right of use of the land sites, airspace, and seabed

Current Annual Cost: $10,850,000
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Funding Structure

Government

Labor, travel, small

purchases, MIPRs, fuel,

supplies, G&A, etc.

Bahamas Lease

Property Rights

Contractor

Labor, travel, major
purchases, fees,
depreciation, insurance,
G&A, etc.
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s ORGANIZATION & TEAMING STRUCTURE

CO
NUWCDIVNPT

CAPT. Mickey

NUWCDIVNPT
T&E Department Head

Tom Casey

AUTEC
Program Manager
Project Manager John Visneuski

M&O

M&O Contracts NUWC Contracting
Manager Officer

Walt Oliver,

AUTEC
oIC

CDR. Cole

M&O NUWC M&O NUWC M&O NUWC

T. Earle T. Flaherty T. Kelly-Bissonnette

TEST OPERATIONS BASE OPERATIONS BUSINESS & CUST. OPS.
10




BUSINESS AND
CUSTOMER OPERATIONS
TEAM

Team Leader

Trevor Kelly-Bissonnette




} N — BUSINESS AND CUSTOMER OPERATIONS TEAM
ORGANIZATION

Team Leaders

Process Owners Investments (Gov’t only)
1&M, NSIP, CTEIP, Other

Financial (M&O Counterpart)
FunCtional CFO Support Direct

Specialists

Indirect

Customer Operations (Gov’t only)
Survey Process

Requirements Research

Interface w/customers

Customer Service

Information Technology (M&O Counterpart)
Software Engineering

Information Systems

Hardware Systems

Network Systems

Business Operations (M&O Counterpart)
Travel Coordinator

Admin Support

Newport

Remote support

Business Resources (Gov’t only)
Resource, Financial, Mgmt analysis

Process Performance

Cost Estimating

Customer Rates
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FINANCIAL PROCESS TEAM
RESPONSIBILITIES

BUSINESS AND CUSTOMER OPERATIONS TEAM

Administrate AUTEC Enterprise Team'’s institutional and direct
customer funding from:

— NUWC distributed indirect and institutional
— NAWC 5.0 AND OPNAYV 913 Major Range Test Facility Base (MRTFB)
— NATO Fleet Operational Readiness Accuracy Check Site (FORACS) AUTEC

(NFA)

— Foreign Military Sales (FMS)

Provide AUTEC Chief Financial Officer (CFO) Support
— Execute Contract Management

— Develop Annual Spend Plans

— Establish Work Orders
Manage Direct Funding

— Serve as MRTFB Liaison
Manage Indirect Funding

— Intra-NUWC Support




NAVSEA
CUSTOMER OPERATIONS PROCESS
RESPONSIBILITIES

BUSINESS AND CUSTOMER OPERATIONS TEAM

The function of the Customer Operations process is to ensure that the
range has the capabilities needed to support the Navy’s requirements,
current and future.

CAM Centrally manages Customers account at AUTEC.

— Accountable to customer for for Technical Program Management
— Current Business Planning

— Long Term Business Planning

— Develops agreements

This process is tightly coupled with Test Operations/Customers Service as well
as Investments (BCO process).

— Make/buy and in-house/out-of-house decisions for work execution.
— Integrated process and infrastructure to provide best value goods and services to our customers.
— Cost estimating: account closure

CAM/PM
Dialog with Customer

CAM Initiative
CAM Real Customer

Verbal ROM
Accepted?

YES
SHEET
TEMPLATE




NAVSEA
Programs and Customers Supported

CURRENT PROGRAMS SUPPORTED

* Development T&E * Pre-Deployment T&E
— MK 48 Block Upgrade OT&E — Weapons System Accuracy Trials
— Canadian MAD/Royal Navy ASW (WSAT)

— AN/WSQ-9 — NATO Forces Sensor Accuracy and

— Advanced Sensor Application Check Site (FORACS)

Program e Training

- CCS MK2(Block 1) — AIRLANT / SUBLANT /
- BSY-2 SURFLANT / Prospective
— CSSQT VLA Commanding Officer (PCO)

— Acoustic Rapid COTS Insertion — Aviation Readiness Programs
— SSBN Security Technology

— Laser/Hellfire Missile Programs
Programs

- Production Acceptance T&E — US Air Force 24t Special Tactics
— SSN21-22 Class OT&E Squadron Testing FUTURE PROGRAMS

— Victoria Class OT&E

* SSN23 OT&E

* New SSN OT&E

« Surface Ship Combatant 21st Century (SC-21) RDT&E
* Mine Reconnaissance System RDT&E

» Submarine Torpedo Defense System RDT&E/OT&E

* Surface ASW Combat System Integration DOT&E

CAPABILITY ENHANCEMENTS (1&M)

* AUTEC Hydrophone Replacement (ARHP) (FY02 10C)
Off-Board Advanced Systems Stimulation (OASYS) (FY02 10C)
» Radar Systems Improvements (RSI) (FY03 10C)
Upgrade U/W Range Data Communications (URDC) (FY04 10C)
Range Ware Improvement (RWI1) (FY05 10C)

15
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Non-l\/lilitary Testing

Science and Technology Test and Evaluation

NASA and NOAA University of Miami
— Hurricane Tracking — Optical acoustics

Stanford University Contractor T&E for the Navy

— Tau-neutrinos detection study — Remotely Operated Vehicle
Woods Hole Oceanographic Institute John Hopkins University
(WHOI) and Strategic Environmental
Research and Development Program
(SERDP) partnership

— Acoustic Marine Mammal Tagging
program

Marine Mammal Monitoring on Navy
Ranges (M3R)

University of Miami
— Coral reef ecosystem assessment

— Sapphire V
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Undersea Warfare Center Division

RESPONSIBILITIES
CUSTOMER AND BUSINESS OPERATIONS TEAM

' INVESTMENT PROCESS

 Execute AUTEC's Enterprise-level technical investment strategy through:
Coordination; Development; Maintenance

« Understand DOD-level documentation related to current AUTEC capabilities and
their utilization rates

Central Test and Evaluation Investment Program (CTEIP)
NATO Security Infrastrucuture Program (NSIP)

Improvement and Modernization (I&M)
Military construction (MILCON)

OMB Investment

Review

(semi-annual?)
(internal ragk ‘n stack)

Prioritized &

I1&M/CTEIP
Needs & Solutions
Submittal

4

Validated

Special Initiatives (Sl)

BCO Customer
Interaction & Survey

N

Test Ops Customer
Interaction

Base Ops
Infrastructure
Requirements

Emergent
Customer
Requirements
(Any Source)

Investment
Needs &

4
Match Needs to

Funding Source
(AUTEC Investment Mgr)

pportunitid
atabas

Annual Code 70
Internal Investment
Idea Call

]

\

CFFC
Proposal

MILCON/
MINCON
Submittal

A NATO
NSIP
Submittal

MIM Candidate

= Action

O = Product

\

Al
Other Source

17
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Undersea Warfare Center Division

INFORMATION TECHNOLOGY (IT) PROCESS
RESPONSIBILITIES
CUSTOMER AND BUSINESS OPERATIONS TEAM

* QOversees the integration of AUTEC’s major software, hardware, and
networks from requirements documentation to implementation.

— Develops and manages documentation - level 2 standard

— Maintains S/W Development Library
— System Quality Assurance Plan and procedures (Range Data Systems and
Information Management Systems)

Configuration Management Plan
IT Security Process
Actively manage software licensing

Assumable and Maintainable IT Environment




NAVSEA
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Business Operations

RESPONSIBILITIES
CUSTOMER AND BUSINESS OPERATIONS TEAM

Business Operations encompasses all functions relative to General
Information Management and Services required to sustain AUTEC in the
performance of its mission.

» Internal/External Communications and Publications

Configuration Management

Technical Library

Digital Imaging

Workforce Training

Administrative and Secretarial Support

U.S. Navy Post Office

Command Religious Program

Travel Coordinator.

>
>
>
>
>
>
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Undersea Warfare Center Division

Business Resource Operations
RESPONSIBILITIES
CUSTOMER AND BUSINESS OPERATIONS TEAM

Business Resources Process integrates and validates the information
databases within the DoD business and information environment. This
process validates the tools and the integrity of the data that is used across
the project.

Maintains a strong interface, both technically (through data interfaces) and
professionally (communication) within the Business Resource Directorate
(CIO, Security, Financial Enterprise Resource Planning) and AUTEC (CFO,
TO, BO, BCO)

Conducts Resource Analysis for contract administration, range rates, asset
utilization, metrics, account management
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Undersea Warfare Center Division

Business
Customer
Operations
7005

Financial 3
Operations

Business
Operations

C
\6\@\%~

Information
Technolog

Customer
Operations

Investments

Teaming Construct

Test Operations
7006

Range Data
Acaquisition Systems

Customer Service

Base Operations
7007

-vear plan, funds management: RDTE, S&T, OMN,, OPN, SCN,$Cash$, FMS

Management




TEST OPERATIONS TEAM

Team Leader

Tim Earle




AUTEC Mission

B ——
NEWPORT

Undersea Warfare Center Division

AUTEC MISSION
TO PROVIDE A TEST AND EVALUATION
FACILITY FOR:

= USW Research & Development Programs
* Testing and Calibrating Sensors
* Underwater Acoustic Measurements
* Fleet Training/Readiness Assessments
! Ran r Servi
T n i « Test Engineering/Planning/
* Research and development testing of advanced Undersea _ ¥ : Documentation/Scheduling
Warfare Systems, weapons and other underwater vehicles ; il = Test Conduct/Range Safety
» Precision in-water/in-air tracking for up to 19 objects over ; « Data Acquisition/Processing/Analysis
area of 28N sq. nautical miles = Exercise Weapon Prep/Post-Run
« Acoustiu wials of weapons/UUVs/passive buoyant shapes = Targets/Photo-Video/Diving
* Real-time Displays/Remote Displays/Videotaping/ » Logistic/Supply Services
Post-test Data Processing and Analysis X +Buildings/Work Space/Staging Areas

« 2 large open ocean capable research vessels o ) Test Support Aircraft
« Submarine/Surface Ship Torpedo Launch Tubes Target Services * 2 Heavy Lift Helicopters
» High Sea State Exercise Weapon Recovery * Mobile Targets Mk 30 « Overwater Capable/Twin Engine
« 1 Dedicated Torpedo/Weapon Recovery Vessel « Stationary Targets for Sonar, Radar, = 8,000 Ib External Lift Capacity
« 1 Logistic/Range Instrumentation Support Craft ESM/ECM, RDF, Optical Sensors « Mobile Target Mk 30 Launch/Recovery
e 1 Personnel Transfer Boat * Towed Submarine Simulators  Exercise Weapon Recovery

Per DoDD 3900.25: AUTEC is a component facility of DoD/Navy's Major Range and Test Facility Base.
"A national asset maintained...for DoD test and evaluation support missions."
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Top-Level Project Requirements

e Support DT&E and OT&E threshold decisions regarding performance of USW combat systems:

— Acoustic tracking
» For underwater/surface-vehicle/weapon/sonar/combat system dynamic performance measurements.

— RF tracking
» For range safety and air/surface-vehicle sonar/combat system performance measurements concurrent
with acoustic track data.
— Acoustic measurement
» For unmanned undersea systems radiated noise /quieting.
— Acoustic stimulation
» For sonar and sonobuoy performance and calibration testing.

Support Fleet assessment and training readiness exercises.

Support simultaneous T&E operations and Fleet training exercises.




Customer Service Process

« AUTEC’s value relies heavily on its ability to
meet the needs of customers, many of whom
have the option of taking their test programs
elsewhere.

» Customer satisfaction is thus AUTEC’s
primary goal, and is directly related to
AUTEC’S ability to meet Range User test
requirements in a thorough, professional, and
cost effective manner.
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Undersea Warfare Center Di

Test Planning Conduct Process
Key Products and Services

Functional Area - Test Planning
Test Schedules (Quarterly Message/Weekly Forecast/Etc.)

Range User Requirements (OD's/Test Plans/Briefings/Etc.)

Real-time Test Coordination (Schedule,OD Changes/Customer
Interface/Sit Reps/Etc.)

Post Test Follow-up (Debriefs/Data Follow-up/Etc.)

Functional Area - Test Operations Conduct
* Live Exercise Monitoring, Issue Resolution and Test Coordination

* Range Systems Operation/ Real Time Tracking
e Operations Control Center Support and Log Entries
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Range Test Systems Process
Key Products and Services

Functional Area — Data Processing
Operations associated with real-time range-data collection and display

Post-test data processing and data analysis. Subsequent data product
distribution operations.

Production and timely issue of high quality data products.

Functional Area — System Analysis
Periodic system calibrations.

Tracking accuracy verification test.

Documentation of new system operational acceptance tests.
Maintenance of Range Constant’s Manual.

Support to National Imagery and Mapping Agency.
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Range Test Systems Process
Key Products and Services

Functional Area — Deep Water Tracking Range
* Provide high quality three-dimensional position and time data to
AUTEC Range Users

Provide M&O of In-water, LATR, STS, GPS, Radar, HITS,
Acoustic, FORACS, AMSWR, Communications, and other range test
systems

Functional Area — Acoustics
» Provide personnel and acoustic measurement systems required to
support the acquisition, processing, and certification of ambient and
radiated noise data.

Provide personnel and environmental measurement systems required
to support the acquisition, processing, and certification of
environmental data.

Provide hardware and software engineering support to modify
existing systems.
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Undersea Warfare Center Di

Range Test Systems Process
Key Products and Services

Functional Area— AMSWR/PTS/BARTS
* Provide AUTEC customers with a shallow water tracking capability;
and a portable range tracking capability.

Functional Area— FORACS
* Provide FORACS sensor accuracy final test reports to NAVSEA and
NATO customers.

Functional Area — Communications
 Provide Voice and Data RF, Satellite, and Landline communication
links and services, both clear and classified.
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Range Systems Process

Key Products and Services
Functional Area — Weapons
* Provide ordnance handling, transport and storage services.

* Provide exercise weapon preparation and post-run services.

Functional Area - Targets
 Provide MK-30 and EMATT targets to meet Customer expectations.

Functional Area —Launch & Recovery
* Provide launch and recover services for mobile target and exercise
weapons/test vehicles using either the Contractor's helicopters or
selected AUTEC range craft.

Functional Area — Acoustic Tracking Equipment
e Provide Synchronous/Asynchronous Vessel, Weapon, Mk-30, Towed
Pinger Assemblies and Miscellaneous specialty hardware with reliable
and accurate NAVSEA supplied Range Tracking Pinger Hardware.

30
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Technical Services Process

Key Products and Services

Functional Area — Technical Laboratory Services
* Provide general and special purpose electronics equipment which
encompasses all permanently installed communications and electronic
navigation equipment aboard AUTEC's vessels,

Provide portable radios, acoustic tracking transducers, radar beacons,
HITS transmitters, LATR Participant Instrumentation Packages (PIPS),
portable targets, etc used aboard AUTEC and Range User vessels and
aircraft.

Functional Area — Cal Lab/NDI/WHE
o Test equipment/Instrumentation calibration

* Inventory of calibrated equipment
e WHE/MHE/OHE NDI

Functional Area - Diving Services
* Provide SCUBA Diving services to Range and AUTEC Customers
during daylight operations to 100 FSW.
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Strategic/Operational Leadership and Planning

e 1999 business process improvement lead to a year 2000 partnering
agreement between senior Government/M&QO Contractor Management.

o Of AUTEC s six strategic objectives, the joint Test Ops Team members
focused present metrics for objective 4: Improve Productivity/Performance.

» The strategic objectives lead to quantitative measure of M&O Contractor

performance called Measures of Merit (MOM)

» The Test Operations Team currently measures the performance of 6
process areas within the contract functional areas.

» This translates to over 40 individual MOM?’s being tracked on a
monthly basis.
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Harbor Facility
33




NAVBEA

NEWPORT AUTEC DOWNRANGE
SITES




WPN / TARGET
TOTAL — 1061

TARGET
MK 30

171

TARGET EMATT
26
ORPEDO

MK 48 / ADCAP

212

TORPEDO
K 46 / 50
83
EXTORP
T 176

SIMULATED
349

OTHER WPN
44

AUTEC OPERATIONS FY 03
(1ST- 3RD QTRS) *

PLATFORMS AT AUTEC
TOTAL -120

TEST HOURS
TOTAL - 2605

U.S: FOREIGN

WEAPONS RANGE

|U'S FOREIGN

SURFACE SHIPS

2000)7 474

FORACS RANGE

*DATA THRU JUL 03 TO INCLUDE GROUP SAIL



A@EE&

RANGE TEST HRS FY02

Range TestHrsfyoz | | | | | | | | I I
2002/May |2002/Jun |2002/Jul_|2002/Au

EEE y
565.1] 198 153,
00 00 0

|00 00 0
00 00
I

6
—

|00 00 00 00 -
FORACSRANGE | 00 86  00[ 0.0 - -
845 75 00 00 495 00 -
| [ A A — I

RANGE TEST HRS FY02

O SHALLOW WATER TESTING
0O FORACS RANGE

B ACOUSTIC TEST HRS

@ W/R TEST HOURS

2001/Oct
2001/Nov
2001/Dec
2002/dan
2002/Feb
2002/Mar
2002/Apr
2002/May
2002/Jun
2002/Jul
2002/Aug
2002/Sep
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RANGE TEST HRS FY03 |

I t
W/R TEST HOURS 223.0

ACOUSTIC TEST HRS | 0.0
FORACS RANGE
SHALLOW WATER TESTING | 0.0

Range Test Hrs FY03

O SHALLOW WATER TESTING
O FORACS RANGE

B ACOUSTIC TEST HRS

O W/R TEST HOURS

2002/Oct
2002/Nov
2002/Dec
2003/Jan
2003/Feb
2003/Mar
2003/Apr
2003/May
2003/Jun
2003/Jul
2003/Aug
2003/Sep




BASE OPERATIONS TEAM

Team Leader

Ted Flaherty
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Large Remote Infrastructure

« Approximately five hundred civilian and military residents live at the
main base facility (Site 1) and 5-8 people reside at the three, remote

downrange sites.

« AUTEC Site 1is a self-contained city; typical peak month -

Primary power plant

Water desalination plant
Medical center

Fire department

Housing

Food services.

Supply inventory

Military Sealift Command barge

1,600 MW

3,977,000 gals

313 visits; 3 MEDEVACs

Crash, ladder and ambulance service
3,450 transient-nights

850 meals /day (Site 1)

16,250 item types

600Tons inbound, 150Tons outbound




BEA . .
Alr Operations
- Fixed Wing Key - Rotary Wing Key
Products/Services... Products/Services...

— Fixed wing personnel and cargo — Helicopter weapons and target
transportation (heavy) lift capability and

— Transient Aircraft Support at passenger transportation

Andros Town Airport — Helicopter target launch
services

L e e ur~ - i,

o e b e SO =TT -
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Marine Operations
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Other Base Operation Functions

e Public Works  Environmental and Safety
Facilities Maintenance
Minor Construction e Base Services

Engineering — Fire Protection
Utilities — Security
Transportation — Housing
e Logistics — Food Service
— Acquisition Medical
— Delivery Dependent Education

— warehousing ARA/Retall
— Control/disposition of
property
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Foster US-Bahamas Relations

Raytheon Range Systems Engineering (RSE), the current
maintenance and operations (M&O) contractor for AUTEC,
augments its labor force with Bahamians from surrounding
communities.

The school has coordinated In-service programs with Bahamian
Schools to advance diversity in the school communities.

The team donated a fire truck to the local community.

Bahamians social and cultural diversity is integral to base
Operations.
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Environmental Stewardship

THE AUTEC ENVIRONMENTAL REVIEW TEAM:

— REVIEWS ALL PROJECTS/PROGRAMS PRIOR TO
COMMENCEMENT TO EVALUATE THE POTENTIAL FOR ANY
ENVIRONMENTAL IMPACT

— SERVES AS THE NUWC DIVISION POINT OF CONTACT FOR
THE NUWC DIVISION ENVIRONMENTAL REVIEW BOARD
CLEAR AIR COMPLIANCE

LAND COMPLIANCE

NATURAL RESOURCES PROTECTION
SEA LIFE & REEF PROTECTION
WATER PROTECTION

POLLUTION PREVENTION
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Strategic/Operational Leadership and Planning

* In 1999, implemented business process improvement at AUTEC.
* Process improvement was focused on six strategic objectives.

 The strategic objectives lead to quantitatively measure of
contractor performance called Measures of Merit
— The BO Team currently measures the performance of 7 process areas
(23 contract functional areas)
— This translates to over 70 individual measures of merit being tracked on
a monthly basis.
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Undersea Warfare Center Division




Pre-Solicitation Briefing
AUTEC Follow-on Contract

Walter T. Oliver

NUWCDIVNPT Contracting
Officer

30 September 2003
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JA19X CONTRACT ADMINISTRATION PLAN (CAP)

Naval Undersea Warfare Center Division, Newport
Contract Administration Plan No. 94-1

Subj: CONTRACT ADMINISTRATION PLAN (CAP) FOR BASE OPERATIONS AND
MAINTENANCE SERVICES

1. This Plan covers services that the Procuring Contracting Officer (PCO) determines shall be obtained on
a Cost Plus Award Fee/Cost Plus Incentive Fee basis with Award Term provisions which are contracted for
with a performance based statement of work (SOW). The contract specification covers performance of
technically complex work, which will involve intensive quality assurance surveillance, cost, and
performance monitoring by technical specialists within NUWCDIVNPT’s Technical and Business
Departments. Performance of some of the contract administration functions solely by the Defense Contract
Management Command (DCMC) is not practical. Therefore, the contract administration functions will be
delegated to a Contracting Officer’s Representative (COR) to assist the PCO in administration of the
contract.

2. Contracting Officer’s Representative (COR) duties are detailed in Enclosure (1). Only those individuals
who have received COR training and possess the requisite technical skills and experience to effectively
monitor the subject services will be appointed CORs under this plan. The Commercial Acquisition
Department, Code 59, has the responsibility to ensure that personnel appointed as CORs to perform duties
in connection with contracts subject to this plan have the necessary qualifications to satisfactorily perform
required duties, and are properly monitored to determine they are performing assigned duties. If at any
time Code 59 determines assigned duties are not being performed in a satisfactory manner, Code 59 shall
take immediate action to advise the respective Department Head so that corrective action (including
replacement of personnel, if required) may be taken.

3. A copy of each delegation and rescission of delegation made pursuant to paragraphs 1 and 2 of this plan

shall be made a part of the contract files. The Contract must indicate the specific COR responsible for
administering services under the particular contract.

ATTACHMENT #19



COR RESPONSIBILITIES

The COR acts as the representative for the Contracting Officer by performing the following duties:
a. Monitors contractor performance.
b. Accomplishes on-site surveillance at AUTEC or contractor facility.
¢. Ensures that services remain non-personal in nature.
d. Ensures that the Contractor performs within the scope of the SOW set forth in the contract.
¢. Monitors the use of Government furnished material, property and equipment.
f. Inspects and accepts or rejects contract services/deliverables and certifies invoices.
g. Establishes and maintains a standard COR file on assigned contracts.

h. Notifies the Contracting Officer of any problems in the above areas, and of any anticipated overrun
of the estimated cost of the contract.

i. Provides a written evaluation of contractor performance, via the "Contractor Performance
Evaluation Report", to the PCO.

Enclosure (1) to CAMP



NAME

DAVID DUNKLEY
RON SHIELDS
PHILLIP ASHPES
JOHN MEYER
DONALD RIGGLE
STACY SEBASTIAN
NATHALIE PERKINS
WAYNE SMITH
JOHN SMARTT
SUZAN ZIMMERMAN
GARY HAMMOND
MARY BARNBY
LOUIS HICKOK
DANIEL PIERRE
MARK STROUT
MICHAEL NORCIO
LAURA EVANS
ROBERT BLASE
LOCKWOOD LYONS
ROBERT GILMORE
STEVEN GREEN
THOMAS CARTER JR
RANDY HUNTER
RICHMOND JOHNSON
PAUL MOLYNEAUX
ELIZABETH RODGERS
MELVIN POLLACK
TANY A DICKINSON
STEVEN PAINTER
ROBERT URSO
PETER YINGER
JOHN CUMMINGS
DENNIS RANKIN
DWAYNE DENNIS
ROBERT TRIBIT
STEVE SUSSMAN
CAREY SMITH
JEFFREY STARK
DOMINICK MULLORI
DONALD GRAHAM
PHILLIP SLACK
LESLIE SANFORD
MORTON KENYON
ROBERT LEISHMAN

COMPANY

DYNCORP, FT WORTH
DYNCORP, FT WORTH
COMPUTER SCIENCES CORP
ITT INDUSTRIES

ITT INDUSTRIES
BIONETICS

BIONETICS

BIONETICS

BIONETICS

SAIC / MCLEAN

BURNS & ROE SERVICES
JE JACOBS SVERDRUP

JE SVERDRUP

JE SVERDRUP

MAR RANGE SERVICES
MAR RANGE SERVICES
MAR RANGE SERVICES
MAR RANGE SERVICES
SEAWARD SERVICES
RAYTHEON / RESTON, VA
RAYTHEON / WEST PALM BEACH
SAIC / CAPE CANAVERAL
SAIC / CAPE CANAVERAL
SAIC / CAPE CANAVERAL
ITT INDUSTRIES

ANTEON / MYSTIC
WACKENHUT SERVICES
CHUGACH DEVELOPMENT CORP.
L-3 GSI (EER SYSTEMS)
L-3 GSI (EER SYSTEMS)
NAUTRONIX MARIPRO
NAUTRONIX MARIPRO
VERSAR INC

LOCKHEED MARTIN / NJ
LOCKHEED MARTIN / NJ
LOCKHEED MARTIN / NJ
LOCKHEED MARTIN / NJ
WYLE LABORATORIES
WYLE LABORATORIES
LOCKHEED MARTIN / NJ
ANTEON / MYSTIC
ANALYTICAL SOLUTIONS
AMSEC LLC / VA BEACH
ISLAND HELICOPTERS

Attachment #20
Page 1



WILLIAM FITZSIMMONS
JAMES HOLCOMBE
BLAIN NELSON
WALTER POWERS
CARLOS GARCIA
MIKE BRAY

STEVEN KRAUSE
ROBERT SMITH
PHILIPH KENFAIT
PAMALA BRADEM
RON WALDRON

DR. ALAN MORPETH
KEVIN RICHARDS

SCIENTIFIC RESEARCH CORPORATION
J HOLCOMBE & ASSOCIATES
NELSON ENGINEERING
ANTEON / STEVENSVILLE
KIRA, INC.

KIRA, INC.

PARSONS

PARSONS

PARSONS

GRYPHON

QINETIQ

QINETIQ

ANTEON

Attachment #20

Page 2



M 100X Phased Source Selection

(1) A Phased Sources Selection procedure will be utilized in this solicitation. The
purpose of the Phased Source Selection is to save time and money for both the
Government and Offerors.

(2) Proposals will be required to be submitted and will be evaluated in the following two
phases:

I. Management Approach, Past Performance and Cost:
Offerors will be required to submit their past performance information within thirty days
of solicitation issuance. Offerors will be required to submit the management approach
section of their technical proposal, in addition to their cost proposal within sixty days of
solicitation issuance.
The Government will conduct an integrated assessment of the offeror’s management
approach, past performance, and proposed costs. Offerors determined not to be
competitive will be notified that they have been eliminated from further consideration.

II. Offerors not eliminated from Phase I will be required to submit their technical
approach and personnel sections of their technical proposal within 15 days of notification
by the NUWC Contracting Office. An integrated assessment of the complete technical
proposal, past performance and cost proposal will be performed.

After the offerors proposals have been evaluated, the Government will determine
if discussions are to be conducted. If discussions are to be conducted, the Contracting
Officer will establish a competitive range comprised of the most highly rated proposals.

(3) Ofterors whose proposals are excluded from further consideration in the Phased
Source Selection process shall be provided written notice of the decision in accordance
with FAR 15.503. Offerors so excluded may request a debriefing.



CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

C. CATEGORY:
TDP

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0005 A

™

OTHER X

D. SYSTEM/TEM E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEMNO. [2. TITLE OF DATA ITEM
A001 STATUS REPORT

3. SUBTITLE
MONTHLY PROGRESS REPORT

5. CONTRACT REFERENCE
SOW CHAPTER 1.1

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80368

6. REQUIRING OFFICE

NUWCDIVNPT

7. DD 250 REQ 9. DIST STATEMENT
NO REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
MTHLY SEE BLOCK 16

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

a. ADDRESSEE

b. COPIES

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Letter report posted electronically to the servers with narrative overview of
significant happenings, and status/progress against specific milestones. Includes an accounting of all
otherwise-required reports submitted for the month, as well as the contractor’s most recent
organizational chart. Appendices and Attachments will be included to document Management activity,
Cost reductions and fuel usage. Appendix A will list CDRL reports submitted for the month. Appendix
B will document the Cost Analysis for the month. Attachment 1 will consist of the Utilities and Fuel
usage report for the month to include fuel utilization by individual aircraft and vessel as well as the
overall fuel usage report for the month. Initial report is due NLT the 8" working day of the second
month of the contract period of performance. Subsequent submissions are due NLT the 8" working
day of each month. This report will be done in a format similar to the Contractor’s Self-Assessment
reports submitted quarterly and semi-annually. This report will not be submitted on the months when
the self-assessment is submitted to limit reporting redundancy.

Code 705

1

15. TOTAL

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A002 STATUS REPORT

3. SUBTITLE

MONTHLY COST CONTROL REPORT

5. CONTRACT REFERENCE
SOW CHAPTER 1.1

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80368

6. REQUIRING OFFICE

NUWCDIVNPT

7. DD 250 REQ 9. DIST STATEMENT
NO REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
MTHLY SEE BLOCK 16

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

a. ADDRESSEE

b. COPIES

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS  Block 4. Letter report posted electronically to the servers with narrative overview of
cost control initiatives undertaken by Specification Chapter, achievements, variances, and cost
recoveries realized. A table of costs at the voucher line item level, comparing contract amount,
monthly (and quarterly) actual, year-to-date actual, estimate to completion, and variance between the
contract and ETC amount for all voucher costs shall be provided. The quarterly update shall include
an analysis of the original contract year plan versus the current projected cost and an explanation for
the need for the revision from the original plan. Detailed information shall be provided by
Specification Chapter/Section. Data supporting fringe rate changes will be included when they occur.
Reimbursable telephone system usage shall be included. Initial report is due NLT the 8" working day
of the second month of the contract period of performance. Subsequent submissions are due NLT the
8" working day of each month.

Code 705

10 TOTAl

G. PREPARED BY H. DATE . APPROVED BY

J.  DATE

DD Form 1423-2, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED

Page

1 of

23 Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A003 FAILURE SUMMARY AND ANALYSIS REPORT SYSTEM/EQUIPMENT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. lREQUIRING OFFICE
DI-RELI-80255 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. Remarks Block 4. E-mail notification and electronically posted report documenting operations Code 705 1
support systems and equipment failures, impact, estimated requirements to correct, and subsequently,
restoration to service. Estimated number of submissions is approximately 10 per month.

15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A004 STATUS REPORT RANGE OPERATIONS EQUIPMENT STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. REMARKS  Block 4. Status of all operations support systems and equipment. Report posted Code 705 1
electronically to the servers Estimated number of submissions is daily.

15. TOTAL 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE

DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 2 of 23 Pages




Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
(2 Data ltems)
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TOP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A005 RANGE RESOURCES UTILIZATION REPORT DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 2.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM | grE BLOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS  Block 4. A data file posted electronically to the servers containing the previous Code 7005 1
month’s detailed usage of AUTEC range’s assets categorized by test number and date. Initial report is
due NLT the 6™ working day of the second month of the contract period of performance. Subsequent
submissions are due NLT the 6™ working day of each month.
See Table A (to be provided at a later date) at end for Format and Description.
15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A006 FUNDS AND MANHOUR EXPENDITURE REPORT FINANCIATL, SYSTEMS JOURNAL ENTRY
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-80331 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM | grE BLOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS  Block 4. A data file posted electronically to the servers containing detailed current Code 7005 1
month cost and labor data summarized by Work Order Number, contract year, Performing
SOW/Subchapter, Benefitting SOW/Subchapter, expense element, cost category and location code.
Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
Note: Data file submitted on 6th Working Day shall include all of the previous calendar month's data.
See FSJE _FORMAT XLS for Format and Description
15. TOTAL 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 3 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST 5 o 0008 04
OMB No. 0704-0188
(2 Data ltems)
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A007 ATRCRAFT PASSENGER SEAT DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 3.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A data file posted electronically to the servers containing a summary by Work | code 7005 1
Order Number of Contractor, NUWC, and Range User passengers. Initial report is due NLT the 6™
working day of the second month of the contract period of performance. Subsequent submissions are
due NLT the 6™ working day of each month.
See Table C (to be provided at a later date) at end for Format and Description
15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A008 FUNDS AND MANHOUR EXPENDITURE REPORT JOB ORDER STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-FNCL-80331 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED WEKLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS  Block 4. Electronic report provided via e-mail, showing Federal Supply System Code 705 1
expenditures, budgeted amounts, and percent of funds accrued, listed by NUWC-provided Government
. Code 7005 1
expense elements, for the current and previous two Government fiscal years (1 October — 31
September). Initial report is due NLT the 7" working day of the first month of the contract period of
performance. Subsequent submissions are due weekly.
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 4 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST 5 o 0008 04
OMB No. 0704-0188
(2 Data ltems)

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project

(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A009 TECHNICAL REPORT-STUDY/SERVICES FOOD SERVICES COST ANALYSIS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80508A SOW CHAPTER 3.6.2 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ORTLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. Letter report posted electronically to the local server citing beginning and ending | code 705 1
inventory values, values of purchases, number of issues, number of rations served by category, dollar Code 7007 1
value of sales, value of food lost through spoilage, and computed average daily ration cost. Initial ode
report is due NLT the 10" working day of first quarter of the contract period of performance.
Subsequent submissions are due NLT the 10" work day of each quarter.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
AQ10 NON PURCHASE ORDER DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS  Block 4. A data file posted electronically to the servers containing detailed non Code 7007 1
purchase order billing data. Initial report is due NLT the 8" working day of the second month of the
contract period of performance. Subsequent submissions are due NLT the 8" working day of each
month.
See Table D (to be provided at a later date) at end for Format and Description
15 TOTAL 1

G. PREPARED BY H. DATE . APPROVED BY J. DATE

DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 5 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST

(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0005

B. EXHIBIT
A

C. CATEGORY:
TDP

™

OTHER

X

D. SYSTEM/TEM

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.
A0l1l1

2. TITLE OF DATA ITEM

STATUS OF GOVERNMENT FURNISHED EQUIPMENT (GFE) REPORT

3. SUBTITLE
GOVERNMENT PROPERTY REPORT

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

DI-MGMT-80269 SOW CHAPTER 3.0 NUWCDIVNPT
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final

SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS ~ Block 4. Letter report posted electronically to the servers documenting items of Code 705 1
Government property, custodied to the Contractor, which cannot be located, together with a report of
. — . L o . Code 7007 1
investigation. Estimated number of submissions is provided is approximately monthly.
15. TOTAL 2

1. DATAITEM NO.

2. TITLE OF DATA ITEM

3. SUBTITLE

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

A012 STATUS OF GOVERNMENT FURNISHED EQUIPMENT (GFE)REPORT PROPERTY CONTROL AUDIT REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80269 SOW CHAPTER 3.0 NUWCDIVNPT
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ANNLY ASREQ b. COPIES
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS Block 4. Letter report posted electronically to the servers describing the results of the Code 705 1
dContr.ac.tor's inventories of Government Furnished Property (GFP) (required by FAR). Narrative Code 7007 1
escription of scope and results.
Initial report is due the first year of the contract period of performance. Subsequent submissions are
due for each subsequent year.
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 6 of 23 Pages



CONTRACT DATA REQUIREMENTS LIST 5 o 0008 04
OMB No. 0704-0188
(2 Data ltems)

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project

(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A013 ISSUES FROM INVENTORY DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 1.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block.4. Two data files posted ele?ctronically to the servers: . . Code 7005 1
1. Detailed list of all items that were reported as issues from inventory for the previous month. This
includes warehouse issues, Photo Lab supplies, Carpenter Shop supplies, Data Processing supplies,
Warehouse Turn-Ins, Gas Station receipts, fuel purchases, etc.
2. A Summary by Work Order Number of the above.
Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
See Table E (to be provided at a later date) at end for Format and Description.
15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
AO14 DAILY SITE ACTIVITY SCHEDULE RANGE SCHEDULE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80721 SOW CHAPTER 2.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS .Block 4. Provides on-going AUTEC schedl.lle by Test Number, date/times, AUTEC Code 705 1
resources required/scheduled. Formatted outputs show daily, weekly, monthly, and quarterly
schedules. Posted electronically to the servers. Estimated number of submissions is approximately
daily.
15. TOTAL 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 7 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP

™

OTHER X

D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A015 STATUS REPORT

PURCHASE ORDER OBLIGATION REPORTING DATA

5. CONTRACT REFERENCE
SOW CHAPTER 3.4.1

4. AUTHORITY (Data Acquisition Document No.)
DI-MGMT-80368

6. REQUIRING OFFICE

NUWCDIVNPT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
WEKLY SEE BLOCK 16

7. DD 250 REQ 9. DIST STATEMENT
NO REQUIRED

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

a. ADDRESSEE

b. COPIES

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. A data file posted electronically to the servers containing detailed information
on all open purchase requisitions as well as all purchase requisitions that have been closed for less than
12 months.

Initial report is due NLT the 7% working day of the first month of the contract period of performance.
Subsequent submissions are due weekly.

See Table F (to be provided at a later date) at end for Format and Description.

Code 7005

1

15. TOTAL

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A016 FLEET PLATFORM DATA

3. SUBTITLE

5. CONTRACT REFERENCE
SOW CHAPTER 2.0

4. AUTHORITY (Data Acquisition Document No.)
SEE BLOCK 16

6. REQUIRING OFFICE

NUWCDIVNPT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
MTHLY SEE BLOCK 16

7. DD 250 REQ
NO

9. DIST STATEMENT
REQUIRED

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

a. ADDRESSEE

b. COPIES

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. A data file posted electronically to the servers containing detailed data of fleet
platforms utilized to support range testing

Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.

See Table G (to be provided at a later date) at end for Format and Description.

Code 7005

15. TOTAL

G. PREPARED BY H. DATE .

APPROVED BY

J.  DATE

DD Form 1423-2, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED

Page

8 of 23

Pages



Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
(2 Data ltems)
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A017 STATUS REPORT WEAPON / TARGET SUMMARY DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.2 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A SEE ADDENDUM | grE BLOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A data file posted electronically to the servers containing detailed data of all Code 7005 1
weapon and target firings and recoveries. Mobile and live targets will be included as well as all
simulated weapon firings.
Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
See Table H (to be provided at a later date) at end for Format and Description.
15 TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A018 ORGANIZATIONAL MANNING LISTING
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A SEE ADDENDUM | gfE BLOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. Letter report posted electronically to the servers with detailed list, by Code 705 1
SOW/SubChapter (e.g. number and title) and Contractor's sequence number within, to include (for
: . o . . : Code 7005 1
each sequence number listed): location; department; employee name (or vacancy); full time
equivalency; Government labor category; position title; function performed; cost category, key person
indicator; and company identifier for all contract, subcontract, and non-contract employees. Letter
report with summary list by SOW/SubChapter providing employee counts by cost category, including
contract, subcontract, and non-contract employees.
Initial report is due NLT the 6™ working day of the first month of the contract period of performance.
Subsequent submissions are due NLT the 6" working day of each month.
See Tables I and J (to be provided at a later date) at end for Format and Description.
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 9 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

C. CATEGORY:
TDP

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0005 A

™ OTHER

X

D. SYSTEM/TEM E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEMNO. [2. TITLE OF DATA ITEM
A019 AVIATION REPORT

3. SUBTITLE

5. CONTRACT REFERENCE
SOW CHAPTER 3.1

4. AUTHORITY (Data Acquisition Document No.)
SEE BLOCK 16

6. REQUIRING OFFICE
NUWCDIVNPT

9. DIST STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
MTHLY SEE BLOCK 16

7. DD 250 REQ
NO

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLOCK 16

8. APP CODE E

N/A SEE ADDENDUM | gFE BLOCK 16

b. COPIES

a. ADDRESSEE

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Letter report posted to the local servers providing:

1. AUTEC helicopter utilization: Lists flight hours, flights, cargo and passengers transported, units
launched and recovered, range support and test hours by aircraft registration number.

2. AUTEC fixed-wing aircraft utilization: Lists number and types of flights, cargo and passengers
transported, and flight-related comments by aircraft registration number.

3. AUTEC Helicopter, fixed wing and visiting aircraft jet fuel utilization.

4. Visiting helo and fixed-wing aircraft support provided.

5. Charter aircraft utilization.

Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.

Code 705
Code 7005

1
1

15. TOTAL

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A020 SIX MONTH PERFORMANCE EVALUATION

3. SUBTITLE

5. CONTRACT REFERENCE
SOW CHAPTER 1.1

4. AUTHORITY (Data Acquisition Document No.)
SEE BLOCK 16

6. REQUIRING OFFICE
NUWCDIVNPT

9. DIST STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
SEMIA SEE BLOCK 16

7. DD 250 REQ
NO

14. DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

b. COPIES

a. ADDRESSEE

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Narrative and graphical summary report posted electronically to the servers of
the Contractor's efforts and progress for the preceding six month period. Quantifies actual workload
(monthly, semi-annual, or annual accomplishments) against stated workload items required by, and
corrects the content/status of tabular data and listings included in each contract Specification
Chapter/Section. Addresses each performance evaluation criteria described for accessing the award
fee.

Initial report is due NLT the 10" working day after the sixth month of the contract period of
performance. Subsequent submissions are due NLT the 10™ working day after each six month period.

Code 705

15. TOTAL

G. PREPARED BY H. DATE .

APPROVED BY

J.

DATE

DD Form 1423-2, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED

Page 10 of

23 Pages




CONTRACT DATA REQUIREMENTS LIST 5 o o040
OMB No. 0704-0188
(2 Data ltems)
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A021 REAT, TIME TEST EVENT LOGS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 2.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS Block 4. Chronological record(s) posted electronically to the servers of test events as Code 705 1
occurring during the course of operations.
§ during P Code 7006 1
Estimated number of submissions is approximately 250 per year.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A022 PHONE CHARGE DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 | SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A data file posted electronically to the servers containing total telephone Code 7005 1
charges by Work Order Number for all telephone calls made from Andros Island.
Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
See Table K (to be provided at a later date) at end for Format and Description.
15. TOTAL 1
G. PREPARED BY H. DATE . APPROVED BY J. DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 11 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0005

B. EXHIBIT C. CATEGORY:

A TDP

™ OTHER

X

D. SYSTEM/TEM E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A023 FIXED WING AIRCRAFT PASSENGER

3. SUBTITLE

5. CONTRACT REFERENCE
SOW CHAPTER 3.3.2

4. AUTHORITY (Data Acquisition Document No.)
SEE BLOCK 16

6. REQUIRING OFFICE
NUWCDIVNPT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
SEMIA SEE BLOCK 16

7. DD 250 REQ
NO

9. DIST STATEMENT
REQUIRED

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

8. APP CODE E

b. COPIES

a. ADDRESSEE

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Letter report posted electronically to the servers providing fixed wing aircraft
passenger loading broken out by day of the week, specific flight of each day, and by passenger
priorities.

Initial report is due NLT the 10" working day after the sixth month of the contract period of
performance. Subsequent submissions are due NLT the 10™ working day after each six month period.

Code 705

1

15. TOTAL

1. DATAITEM NO. 2. TITLE OF DATA ITEM

A024 SPACE AVAILABLE/MORALE & WELFARE FLIGHTS

3. SUBTITLE

5. CONTRACT REFERENCE
SOW CHAPTER 3.3.2

4. AUTHORITY (Data Acquisition Document No.)
SEE BLOCK 16

6. REQUIRING OFFICE
NUWCDIVNPT

10. FREQUENCY 12. DATE OF FIRST SUBMISSION
SEMIA SEE BLOCK 16

7. DD 250 REQ
NO

9. DIST STATEMENT
REQUIRED

DISTRIBUTION

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 | SEE BLOCK 16

8. APP CODE E

b. COPIES

a. ADDRESSEE

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Letter report, posted to the local servers for the preceeding six month period,
providing an accounting of the use of fixed wing aircraft for space available/morale and welfare
purposes. Includes date and departure/destination points of each flight, total hours involved, applicable
flight-hour rate for the type usage and the resultant calculated cost, and the actual cost recovery
credited to the contract. Reports shall be submitted for the first (1 Oct previous calendar through 31
March of the current year) and second (1 April through 30 Sept) six month periods of the Government
Fiscal Year. The end of year accounting is to show both the current six month and the Government
Fiscal Year total accumulated costs and Cost Recoveries. Initial report is due NLT the 10" working
day after the sixth month of the contract period of performance. Subsequent submissions are due NLT
the 10™ working day after each six month period.

Code 705

15. TOTAL

G. PREPARED BY H. DATE . APPROVED BY

J.

DATE

DD Form 1423-2, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED

Page 12 of

23 Pages




CONTRACT DATA REQUIREMENTS LIST 5 o o040
OMB No. 0704-0188
(2 Data ltems)

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data

sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information

Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project

(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:

0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A025 STATUS REPORT OPEN PURCHASE FOOD REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 3.6.2 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ANNLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A computer-generated listing of all open purchase food procurements for the Code 705 1
revious year posted electronically to the servers.
P yearp Y Code 7007 1
Initial report is due NLT the 8" working day of the second year of the contract period of performance.
Subsequent submissions are due NLT the 8" working day of each year.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A026 STATUS REPORT DEPRECIATION REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ANNLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. Letter report posted electronically to the servers, for the preceeding twelve Code 705 1
month period, containing a list of all items and equipment being depreciated, to include: the book Code 7005 1
values at the beginning and end of each period; and the dollar amounts depreciated. ode
Initial report is due NLT the 8" working day of the second year of the contract period of performance.
Subsequent submissions are due NLT the 8" working day of each year.
15. TOTAL 2

G. PREPARED BY H. DATE . APPROVED BY J. DATE

DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 13 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST

(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A027 STATUS REPORT AIRCRAFT CARGO DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 3.3.2 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM | sEE BIOCK 16 SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A Data File posted electronically to the servers containing a summary by Code 7005 1
Work Order number of the pounds and cubic feet of Range User Cargo transported to and from
CONUS on the AUTEC fixed-wing aircraft.
Initial report is due NLT the 6" working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
See Table L (to be provided at a later date) at end for Format and Description.
15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

A028 STATUS REPORT MSC BARGE SHIPMENT DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM | gyrE BIOCK 16 | SEE BLOCK 16 Reg | Repro
16. REMARKS Block 4. A Data File posted electronically to the servers containing a summary by Code 7005 1
Voyage date, of all cargo received/shipped:
1. Voyage date.
2. Item Transportation Control Number.
3. Test or Work Order Number (As Applicable).
4. Commodity Code/Commodity Description/Volume (ft*)
5. Related requisition number.
6. Applicable SOW/Sub-chapter.
Initial report is due NLT the 6™ working day of the second month of the contract period of
performance. Subsequent submissions are due NLT the 6" working day of each month.
See Table M (to be provided at a later date) at end for Format and Description.
15. TOTAL 1
G. PREPARED BY H. DATE . APPROVED BY J_ DATE
DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 14 of 23 Pages




CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TDP

™ OTHER

X

D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A029 CONTRACT MODIFICATION PROPOSAL

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
SEE BLOCK 16 SOW CHAPTER 1.1

6. REQUIRING OFFICE
NUWCDIVNPT

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
NO REQUIRED ASREQ ASREQ

14. DISTRIBUTION

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM ASREQ

b. COPIES

a. ADDRESSEE

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. A detailed report posted electronically to the servers documenting all cost and
technical changes associated with the required Specification changes.

Estimated number of submissions is approximately 20 per year.

Code 705

1

15. TOTAL

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A030 FACILITIES ANNUAL INSPECTION SURVEY

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE
SEE BLOCK 16 SOW CHAPTER 3.1.1

6. REQUIRING OFFICE
NUWCDIVNPT

7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
NO REQUIRED ANNLY SEE BLOCK 16

14. DISTRIBUTION

8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A SEE ADDENDUM | gEE BLOCK 16 SEE BLOCK 16

b. COPIES

a. ADDRESSEE

Draft Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARREMARKS Block 4. Prepare and submit Annual Inspection Summary (AIS) report, posted
electronically to the servers, in accordance with the requirements of NAVFAC MO-322, Inspection of Shore
Facilities, and OPNAVINST 11010.34 series), Instructions For Preparation and Submission of the Type
“A” Annual Inspection Summary and Narrative Asssessment. Preparation of AIS requires planned, periodic
control inspection of the AUTEC shore facilities and the categorization of facility deficiencies as “critical” and
“deferrable’ (can wait next year). The result is an annual printout of the installation’s unfunded maintenance
and repair requirements and an estimate of cost for correction. PWTools supports the development and printout
of AIS. Initial report is due NLT the 11" working day of the fifth month of the first year of the contract
period of performance. Subsequent submissions are due NLT the 11™ working day of each fifth month
of the year.

Code 7007
Code 05

1
1

15. TOTAL

G. PREPARED BY H. DATE . APPROVED BY

J.

DATE




DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 15 of 23 Pages
Form Approved
CONTRACT DATA REQUIREMENTS LIST OMB No. 0704-0188
(2 Data ltems)
Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for
the Contract/Pr No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TOP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A031 CONTROL INSPECTION SCHEDULE
4. AUTHORITY (Data Acquisition Document No.) 5 CONTRACT REFERENCE 6. REQUIRING OFFICE
18 ESTIMATED
SEE BLOCK 16 SOW Chapter 3.1.1 NUWCDIVNPT TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ANNLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A SEE ADDENDUM | gfE BLOCK 16 SEE BLOCK 16 Reg | Repro
REMARKS Block 4. Provide an annual schedule, to be posted electronically to the servers, for planned Code 7007 1
control inspection of facilites in accordance with NAVFAC MO-321, Facilities Management, and Code 05 1
NAVFAC MO-322, Inspection of Shore Facilities. These publications provide suggested frequency ode
and other guidelines for effective scheduling program of facilities control inspection.
Initial report is due NLT the 11" working day of the sixth month of the first year of the contract period
of performance. Subsequent submissions are due NLT the 11" working day of each sixth month of the
year.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A032 MAINTENANCE ACTION PLAN (MAP)
4. AUTHORITY (Data Acquisition Document No.) 5 CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 3.1.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ANNLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
SUBMISSION Draft
N/A SEE ADDENDUM | gfE BLOCK 16 SEE BLOCK 16 Reg | Repro
16. RREMARKS Block 4. Prepare and submit a Maintenance Action Plan (MAP) in accordance with the Code 7007 1
requirements of OPNAVINST 11000.16 (Series), Command Responsibility for Shore Activity Land and Code 05 1
Facilities, and NAVFAC MO-322, Inspection of Shore Facilities. MAP is a prioritized listing of minor and ode
specific maintenance and repair (M&R) work requirements and are programmed for accomplishment during
the fiscal year. It also provides the total estimated M&R requirements. PWTools supports the development and
printout of MAP (via LRMP module). MAP is to be posted electronically to the servers.
Initial report is due NLT the 22™ working day of the fifth month of the first year of the contract period
of performance. Subsequent submissions are due NLT the 22" working day of each fifth month of the
year.
15. TOTAL 2
G. PREPARED BY H. DATE . APPROVED BY J. DATE
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PREVIOUS EDITION MAY BE USED

Page

16 of

23 Pages

CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.
0005

B. EXHIBIT
A

C. CATEGORY:
TDP

™

OTHER

X

D. SYSTEM/TEM

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.
A033

2. TITLE OF DATA ITEM

CONTROL INSPECTION

REPORT

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

SEE BLOCK 16

5. CONTRACT REFERENCE
SOW CHAPTER 3.1.1

6. REQUIRING OFFICE

NUWCDIVNPT

7. DD 250 REQ
NO

8. APP CODE

N/A

9. DIST STATEMENT
REQUIRED

10. FREQUENCY
ORTLY

12. DATE OF FIRST SUBMISSION
SEE BLOCK 16

14.

DISTRIBUTION

E
SEE ADDENDUM

11. AS OF DATE

SEE BLOCK 16

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLOCK 16

a. ADDRESSEE

b. COPIES

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. .

REMARKS Block 4. Provide an annual schedule, posted electronically to the servers, for planned

control inspection of facilites in accordance with NAVFAC MO-321, Facilities Management, and
NAVFAC MO-322, Inspection of Shore Facilities. These publications provide suggested frequency

and other guidelines for effective scheduling program of facilities control inspection.
Initial report is due NLT the 6 working day after the first quarter of the first year of the contract
period of performance. Subsequent submissions are due NLT the 6 working day after the each

quarter of the year.

Code 7007

1

15. TOTAL

1. DATAITEM NO.

A034

2. TITLE OF DATA ITEM

BASIC FACILITIES REQUIREMENTS

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

SEE BLOCK 16

5. CONTRACT REFERENCE
SOW CHAPTER 3.1.1

6. REQUIRING OFFICE

NUWCDIVNPT

7. DD 250 REQ
NO

8. APP CODE

N/A

9. DIST STATEMENT
REQUIRED

10. FREQUENCY
ANNLY

12. DATE OF FIRST SUBMISSION
SEE BLOCK 16

DISTRIBUTION

E
SEE ADDENDUM

11. AS OF DATE

SEE BLOCK 16

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLOCK 16

a. ADDRESSEE

b. COPIES

Draft

Final

17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

Reg | Repro

16. REMARKS Block 4. Prepare and submit Basic Facilities Requirements report, posted electronically to the
servers, for each operational area in accordance with the requirements of NAVFAC P-80, Facility Planning
Criteria for Navy and Marine Corps Shore Installation. The BFR is the foundation of the planning process

including Regional Shore Infrastructure Planning, leading to successful development and programming of
MILCON and Special projects. Submission shall address one-third of all operational areas at AUTEC Andros
Island’s facilities and land. Hence, updating the entire AUTEC operational areas every three years.

Initial report is due NLT the 8" working day of the second year of the contract period of performance.
Subsequent submissions are due NLT the 8" working day of each year.

Code 7007
Code 05

1
1

15. TOTAL

G. PREPARED BY

| H. DATE

APPROVED BY

J.  DATE




DD Form 1423-2, AUG 96 (EG)

PREVIOUS EDITION MAY BE USED

Page

17 of

23 Pages

CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TOP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A035 PEST CONTROL SUMMARY REPORT PEST CONTROL DATA
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80228 SOW CHAPTER 3.5.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED QRTLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM | gFE BLOCK 16 SEE BLOCK 16 Reg | Repro

16. . REMARKS Block 4. Prepare and submit pesticide usage data quarterly, posted electronically tothe | code 7007 1
servers, in acccordance with the requirements in OPNAVINST 6250.4 (series), Pest Management
Program. Pesticide usage data shall be entered into NAVFAC provided software program for
NAVFAC reporting purpose. Generate computer printout of data entry results.
Initial report is due NLT the 6 working day after the first quarter of the first year of the contract
period of performance. Subsequent submissions are due NLT the 6" working day after each quarter of
the year.

15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A036 LOST/RECOVERED OBJECT REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 2.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. REMARKS Block 4. The Contractor shall collect data, maintain, and report records of any exercise | code 7006 1
weapons, test vehicles, or mobile targets lost/sunk during range operations, and their subsequent Code 705 1
recovery, if applicable. See OCD-(04.1)-23-01. This report is to be posted electronically to the ode
servers.
Estimated number of submissions is approximately 20 per year.

15. TOTAL 2
G. PREPARED BY I H. DATE I . APPROVED BY J. DATE
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Pages

CONTRACT DATA REQUIREMENTS LIST

(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TOP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A037 ENGINEERING DISCREPANCY REPORTS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 3.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft na
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. . REMARKS Block 4. The Contractor shall report all Real-Time testing data loss as per OCD-(04.1)- | code 7006 1
14-03. This Report is to be posted electronically to the servers.
. S ; Code 705 1
Estimated number of submissions is approximately 5 per month.
15. TOTAL 2
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

A038 DAILY SITE ACTIVITY SCHEDULE DAILY SITUATION REPORT (SITREP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80721 SOW CHAPTER 2.0 NUWCDIVNPT
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

No REQUIRED DAILY ASREQ b. COPIES
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final

SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS Block 4. The Contractor shall provide a summary report of all on-range events for each | code 7006 1
day. This Report is to be posted electronically to the servers.
15. TOTAL 1

G. PREPARED BY I H. DATE I . APPROVED BY J.  DATE
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of

23 Pages

CONTRACT DATA REQUIREMENTS LIST

(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0005 A TOP ™ OTHER X
D. SYSTEM/TEM E. CONTRACT/PR NO. F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A039 DISCREPANCY INQUIRY REPORTS
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
SEE BLOCK 16 SOW CHAPTER 2.0 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. . REMARKS Block 4. The Contractor shall report all Real-Time testing system anomalies per OCD | code 7006 1
(01B)-28-04. This Report is to be posted electronically to the servers.
Estimated number of submissions is approximately 2 per month.

15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A040 STATUS REPORT POST TEST SUMMARY REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.1 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. REMARKS Block 4. The Contractor shall provide a summary report on a daily basis over the course | code 7006 1
of a test period. Each on-range test shall be summarized as to status. This Report is to be posted
electronically to the servers.
Estimated number of submissions is approximately 250 per year.

15. TOTAL 1
G. PREPARED BY I H. DATE I . APPROVED BY J. DATE
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CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

OMB No. 0704-0188

Form Approved

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0005

B. EXHIBIT
A

C. CATEGORY:
TDP

™

OTHER X

D. SYSTEM/TEM

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.
A041

2. TITLE OF DATA ITEM
STATUS REPORT

3. SUBTITLE
RANGE RECERTIFICATION SUMMARY

4. AUTHORITY (Data Acquisition Document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

17. PRICE GROUP

18 ESTIMATED

DI-MGMT-80368 SOW CHAPTER 2.1 NUWCDIVNPT TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED ASREQ ASREQ b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Final
Draft na
SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro

16. . REMARKS Block 4. The Contractor shall provide status of Range Recertification test status. Code 7006 1
This Summary is to be posted electronically to the servers. Estimated number of submissions is
approximately 2 per year.

15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP

18 ESTIMATED

TOTAL PRICE

NSP

A042 STATUS REPORT TARGET OF OPPORTUNITY SUMMARY
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.1 NUWCDIVNPT
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED ASREQ ASREQ b. COPIES
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final

SUBMISSION
N/A SEE ADDENDUM ASREQ Reg | Repro
16. REMARKS Block 4. The Contractor shall provide a summary report on Target of Opportunity Code 7006 1
testing status. This Summary is to be posted electronically to the servers.
Estimated number of submissions is approximately 4 per year.
15. TOTAL 1

G. PREPARED BY I H. DATE I . APPROVED BY J. DATE
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of

23 Pages

CONTRACT DATA REQUIREMENTS LIST

(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

A. CONTRACT LINE ITEM NO.

0005

B. EXHIBIT
A

C. CATEGORY:
TDP

™ OTHER

X

D. SYSTEM/TEM

E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO.
A043

2. TITLE OF DATA ITEM
STATUS REPORT

3. SUBTITLE
FORACS ACTIVITY STATUS REPORT

17. PRICE GROUP

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.1.2 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM | grE BLOCK 16 SEE BLOCK 16 Reg | Repro

16. . REMARKS Block 4. The Contractor shall provide summary of NATO FORACS operations. This | code 7006 1
Report is to be posted electronically to the servers. Initial report is due NLT the 8" working day of the
second month of the contract period of performance. Subsequent submissions are due NLT the 8"
working day of each month.

15 TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
AO44 STATUS REPORT MK-30 STATUS REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.4 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

NO REQUIRED WEKLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION
N/A SEE ADDENDUM | grE BLOCK 16 SEE BLOCK 16 Reg | Repro

16. REMARKS Block 4. The Contractor shall provide a summary report on MK-30 operations. This Code 7006 1
Report is to be posted electronically to the servers. Initial report is due NLT the 7" working day of the
first month of the contract period of performance. Subsequent submissions are due weekly.

15. TOTAL 1
G. PREPARED BY I H. DATE I . APPROVED BY J. DATE
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22 of

23 Pages

CONTRACT DATA REQUIREMENTS LIST
(2 Data ltems)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 220 hours per response, including the time for reviewing instructions, searching existing data
sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other
aspect of this collection of information, including suggestions for reducing this burden to Department of Defense, Washington Headquarters Services, Directorate for Information
Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project
(0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for

the Contract/Pr No. listed in Block E.

C. CATEGORY:
TDP

A. CONTRACT LINE ITEM NO. B. EXHIBIT
0005 A

™

OTHER X

D. SYSTEM/TEM E. CONTRACT/PR NO.

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
A045 STATUS REPORT MK-30 BATTERY REPORT
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MGMT-80368 SOW CHAPTER 2.4 NUWCDIVNPT =l el
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
NO REQUIRED MTHLY SEE BLOCK 16 b. COPIES NSP
8. APP CODE E 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
N/A SEE ADDENDUM | gFE BLOCK 16 SEE BLOCK 16 Reg | Repro

16. . REMARKS Block 4. The Contractor shall provide summary MK-30 battery operations. This Report | code 7006 1
is to be posted electronically to the servers. Initial report is due NLT the 8 working day of the second
month of the contract period of performance. Subsequent submissions are due NLT the 8" working
day of each month.

15. TOTAL 1
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17. PRICE GROUP
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

18 ESTIMATED
TOTAL PRICE
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED b. COPIES NSP
8. APP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT a. ADDRESSEE Draft Final
SUBMISSION ra
Reg | Repro

16. REMARKS
G. PREPARED BY I H. DATE I . APPROVED BY J. DATE




DD Form 1423-2, AUG 96 (EG) PREVIOUS EDITION MAY BE USED Page 23 of 23 Pages
DD FORM 1423
CONTRACT DATA REQUIREMENTS LIST
BLOCK 16 ADDENDUM
BLOCK 9: The following information is specifically included in amplification of the Block 9
Distribution Statement selected:

Distribution Statement paragraphs are in addition to CLASSIFICATION
markings of the data.

CDRL A001 - A045
BLOCK 9:
Distribution Statement E: Distribution authorized to DoD components only; (Test & Evaluation); (date data generated). Other

requests for this document shall be referred to NUWCDIVNPT Code 705, Barbara Keller.
(Requesting Code)

The following "EXPORT CONTROL WARNING NOTICE" must be used in conjunction with DISTRIBUTION STATEMENTS
identified in all CDRL Items.

WARNING - This document contains technical data whose export
is restricted by the Arms Export Control Act (Title 22, U.S.C.

Sec. 2751 et seq.) or the Export Administration Act of 1979, as
amended, Title 50, U.S.C., App. 2401 ¢t seq. Violations of these
export laws are subject to severe criminal penalties. Disseminate
in accordance with provisions of Dod Directive 5230.25.



AUTEC RSE EEIC
EEIC DESC VOUCHER LINE
100 |REGULAR ANDROS 1-DIRECT LABOR US
101 |REGULAR ANDROS - COMP TIME EARNED 1-DIRECT LABOR US
102 |REGULAR ANDROS - PART TIME 1-DIRECT LABOR US
110 |REGULAR CONUS 1-DIRECT LABOR US
111 |REGULAR CONUS - COMP TIME EARNED 1-DIRECT LABOR US
115 |REGULAR PURCHASED LABOR 1-DIRECT LABOR US
120 |REGULAR BAHAMIAN 2-DIRECT LABOR IND
130 |OVERTIME REGULAR - ANDROS 3-0T US
131 |OVERTIME REGULAR - CONUS 3-0T US
132 |OVERTIME PREMIUM - ANDROS 3-0T US
133 |OVERTIME PREMIUM - CONUS 3-0T US
135 |OVERTIME REGULAR - PURCH LABOR 3-0T US
136 |OVERTIME PREMIUM - PURCH LABOR 3-0T US
140 | OVERTIME STRAIGHT - BAHAMIAN 4-OT IND
141 | OVERTIME X 1.5 BAHAMIAN 4-OT IND
142 | OVERTIME X 2.0 BAHAMIAN 4-OT IND
150 |LABOR ACCRUAL - CONUS 1-DIRECT LABOR US
152 |LABOR ACCRUAL - ANDROS 1-DIRECT LABOR US
154 |LABOR ACCRUAL - BAHAMIAN 2-DIRECT LABOR IND
160 |PAID ABSENCE - ANDROS 5-NON PROD US
162 |PAID ABSENCE - CONUS 5-NON PROD US
164 | PAID ABSENCE - BAHAMIAN 11-NON PROD IND
170 |FRINGE - US INSURANCE 10-OTHER FRINGE US
171 |[FRINGE - US WORKERS COMPENSATION/DBA |9-WC/DBA US
172 |FRINGE - US PENSIONS/RETIREMENT/401K 10-OTHER FRINGE US
173 |FRINGE - US EDUCATIONAL ASSISTANCE 10-OTHER FRINGE US
180 |FRINGE - FOREIGN SERVICE PREMIUM 8-LABOR PREM US
182 |FRINGE - SHIFT DIFFERENTIAL 10-OTHER FRINGE US
186 |FRINGE - HAZARDOUS DUTY PREMIUM 10-OTHER FRINGE US
190 |FRINGE - US UNEMPLOYMENT INSURANCE 6-FUI/SUI/FICA US
191 |FRINGE - US PAYROLL TAX 6-FUI/SUI/FICA US
192 |FRINGE - US OTHER 10-OTHER FRINGE US
194 |FRINGE - US OVERTIME 7-OT FIRNGE US
196 |FRINGE - BAHAMIAN 12-OTHER FRINGE IND
198 |FRINGE - BAHAMIAN INSURANCE 12-OTHER FRINGE IND
210 |MEALS/PER DIEM 13-TRAVEL
220 |AIRFARE 13-TRAVEL
225 |OTHER TRAVEL 13-TRAVEL
230 |RELOCATION - TAXABLE 14-RELOCATION
232 |RELOCATION - NON-TAXABLE 14-RELOCATION
240 |TRAINING 24-TRAINING
250 |RECRUITING 16-RECRUITING
260 |EMPLOYEE SUGGESTIONS 37-OTHER
300 |AIRCRAFT LEASE 20-AIRCRAFT LEASE
302 |FACILITIES LEASE 19-FACIL LEASE
304 |TERMINAL LEASE 18-TERMINAL/GRD
310 |DEPRECIATION FIXED WING 26-FXD WNG DEP
311 |DEPRECIATION FIXED WING SALES TAX 27-FXD WNG SALES TAX
312 |DEPRECIATION ROTARY WING 28-ROTARY DEP
314 |DEPRECIATION AIRPORT 29-AIRPORT DEP
316 |DEPRECIATION EQUIPMENT 25-EQUIPMENT DEP
330 |DELTEK, DELTEK MAINTENANCE 30-DELTEK MAINT
335 |COMPUTERS /COMPRESSOR 31-COMPUTERS/COMP
340 |FCC LICENSE 32-FCC LEASE

10/22/2003



AUTEC RSE EEIC
EEIC DESC VOUCHER LINE
350 |UTILITIES 33-UTILITIES
354 |WORKSTATION CHARGES 35-WORKSTATION CHARGE
360 |EMPLOYEES RELATED (RAC) 36-EMPLOYEE RELATED RAC
410 |INSURANCE - GENERAL LIABILITY 15-INSURANCE
412 |INSURANCE - VESSELS 15-INSURANCE
414 |INSURANCE - AIRCRAFT 15-INSURANCE
416 |INSURANCE - AUTOMOBILES 15-INSURANCE
418 |INSURANCE - OTHER 15-INSURANCE
450 |FEES - BANK 37-OTHER
452 |FEES - CREDIT CARDS 37-OTHER
454 |FEES - LEGAL 37-OTHER
500 |PHONE /COMMUNICATION 17-PHONE/COMM
505 |EXPENSE - SUPPLIES 22-SUPPLIES
510 |EXPENSE - POSTAGE / FREIGHT 23-POSTAGE
515 |EXPENSE - EQUIPMENT RENTAL 21-EQUIPMENT RENTAL
525 |CABLE TV SERVICES - TRANSIENT 37-OTHER
530 |CASH - OVER/SHORT 37-OTHER
550 |MISC/OTHER 37-OTHER
600 |FOOD 46-FOOD
605 |OPEN PURCHASES 47-OPEN PURCHASES
610 |OPEN PURCH - TELEPHONE 47-OPEN PURCHASES
615 |OPEN PURCH - OFFICE SUPPLY 47-OPEN PURCHASES
620 |OPEN PURCH - POSTAGE/FRT 47-OPEN PURCHASES
625 |OPEN PURCH - EQUIP RENTAL 47-OPEN PURCHASES
630 |OPEN PURCH - STK REPLEN-SUPPLY 47-OPEN PURCHASES
635 |OPEN PURCH - TRAINING 47-OPEN PURCHASES
640 |OPEN PURCH - EXPENDABLE MATERIAL 47-OPEN PURCHASES
645 |OPEN PURCH - NONEXPENDABLE MATERIAL 47-OPEN PURCHASES
650 |OPEN PURCH - MAINT AND REPAIR 47-OPEN PURCHASES
655 |OPEN PURCH - MISC 47-OPEN PURCHASES
660 |OPEN PURCH - SUBSCRIPTIONS 47-OPEN PURCHASES
665 |OPEN PURCH - MEDICAL SUPPLIES 47-OPEN PURCHASES
670 |OPEN PURCH - LEASES 47-OPEN PURCHASES
675 |OPEN PURCH - SUBCONTRACTOR 47-OPEN PURCHASES
700 |COST RECOVERABLES - FUEL 43-COST RECOVERIES
705 |COST RECOVERABLES - VEHICLE REPAIR 43-COST RECOVERIES
710 |COST RECOVERABLES - AIR TICKET SALES 43-COST RECOVERIES
715 |COST RECOVERABLES - MEALS 43-COST RECOVERIES
720 |COST RECOVERABLES - HOUSING RECEIPT 43-COST RECOVERIES
725 |COST RECOVERABLES - TRAILER RENT 43-COST RECOVERIES
730 |COST RECOVERABLES - FEES 43-COST RECOVERIES
735 |COST RECOVERABLES - SCHOOL TUITION 43-COST RECOVERIES
740 |COST RECOVERABLES - CAR/BOAT SHIPMENT |43-COST RECOVERIES
745 |COST RECOVERABLES - MISC 43-COST RECOVERIES
750 |COST RECOVERABLES - TRAVEL REBATE 43-COST RECOVERIES
755 |COST RECOVERABLES - SALES TAX REFUND 43-COST RECOVERIES
760 |COST RECOVERABLES - RECYCLING 43-COST RECOVERIES
765 |COST RECOVERABLES - OTHER 43-COST RECOVERIES
800 |CONTRACTOR G&A CLIN1 39-PRIME G&A CLIN 1
805 |SUBCONTRACTOR G&A CLIN1 38-SUBCONT G&A CLIN 1
810 |CONTRACTOR G&A CLIN2 49-PRIME G&A CLIN 3
815 |SUBCONTRACTOR G&A CLIN2 48-SUBCONT G&A CLIN 2
830 |CONTRACTOR PROVISIONAL AWARD FEE 41-PROVISIONAL AWARD
840 |CONTRACTOR AWARD FEE 42-AWARD FEE

10/22/2003



AUTEC RSE EEIC 10/22/2003

EEIC DESC VOUCHER LINE

850 |CONTRACTOR COST SAVINGS AWARD 42-AWARD FEE

855 |COST OF MONEY - FIXED WING SALES TAX 44-FXD WING SALES TAX COM
860 |COST OF MONEY - ROTARY WING SALES TAX 45-ROTARY SALES TAX COM






